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Certification Statement 
 
This Financial Assurance Cost Estimate was prepared based on: 
 
• Public Resources Code Section 2207(a)(9) and 2773.1; 
• California Code of Regulations Title 14 Section 3804; and 
• State Mining and Geology Board Financial Assurance Guidelines (revision dated January 16, 1997-

A; July 23, 2004). 
 
I hereby certify that: 
 
• I am familiar with the requirements of the Surface Mining and Reclamation Act of 1975 and the 

Public Resources Code Section 2710. 
• This Financial Assurance Cost Estimate has been prepared in accordance with good engineering 

practice. 
 

 
 
 

  

John A. Hecht, P.E. 
President         
Sespe Consulting, Inc.  
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2012 FINANCIAL ASSURANCE COST ESTIMATE 
 

Big Rock Creek  
Los Angeles County, California 

 
CA Mine ID: Not yet assigned 

 
 

August 21, 2012 
 

1.0   EXECUTIVE SUMMARY 

This Financial Assurance Cost Estimate (FACE) has been prepared for the Big Rock Creek site located in 
the Antelope Valley in an unincorporated area of Los Angeles County, California.  
 
This FACE covers the period of July 1, 2012 to June 30, 2013. 
 
The total reclamation cost was calculated to be $303,365. 
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2.0   BACKGROUND 

The site is currently being permitted; at this time there are no active mining activities at the site.  
 
The amount of Financial Assurance required is based on the anticipated mining and operating activities 
during the first year of operation after approval of the project. During this period, the operator 
anticipates mining about 50% percent of the proposed average annual production, or approximately 
500,000 tons. This volume of mining will produce approximately 70,000 tons of excess unusable 
material. 
 
The amount of the proposed Financial Assurance is adequate to cover the cost of returning the land to a 
state as required by the proposed Reclamation Plan; however, the final amount may need adjusting 
after approval of the project because of mitigation measures and conditions of approval that are be 
placed on the project. 
 
During the first year of operations, the operator anticipates conducting the following tasks: 
•  Construct the processing area; 
•  Excavate approximately 500,000 tons (330,000 cubic yards) of material from Phase 1, Block 1; 
•  Construct a 30 foot asphalt roadway, 1,200 feet long; 
•  Cut and compact haul roads; 
•  Construct landscape berms per the approved reclamation plan; 
•  Stockpile 35,000 tons (23,500 cubic yards) of fines; and  
•  Stockpile 4,500 tons (3,000 cubic yards) of topsoil and subsoil. 
 
The primary objective of the Reclamation Plan is to reclaim the site as open space, or possibly for use for 
groundwater recharge.  
 
2.1   Current and Projected Site Conditions 

The site is approximately 310 acres in size and is currently undeveloped. There are no mining operations 
or other industrial activities taking place at the site at this time. Currently, the site is undisturbed (0 
acres disturbed). This FACE was prepared assuming that 35 acres will be disturbed in the first year of 
operation. Appendix 1 presents site figures.  
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2.2   Reclamation Activities 

The following reclamation activities presented in the SMARA Financial Assurance Guidelines (“SMARA 
Guidelines”) would need to be completed if the site were to be abandoned within the first year of 
operations:   
 
• Removal of haul / access roads: Remove paved roadway.  
 
• Decompaction of staging / stockpile areas: Decompact, scarify, and regrade compacted areas 

(roadways and plant area). 
 

• Topsoil replacement / redistribution: Transport and distribute 4,500 tons (3,000 cubic yards) of 
topsoil from landscape berms around the processing area. Transport and distribute 35,000 tons 
(23,500 cubic yards) of stockpiled fines into cut portion of Phase 1, Block 1. 

 
• Finish grading: The disturbed area will need to be graded to final contours. 
 
• Well closure: This estimate assumes that one (1) water well will have to be removed.  
 
• Revegetation: The disturbed surface area of the site (Phase 1, Block 1 and processing area) will be 

seeded.  
 
• Plant and equipment removal: Processing equipment will be removed from the site.  
 
• Monitoring: Revegetation monitoring to ensure adequate reclamation. 
 
To ensure adequate reclamation of the site, this estimate assumes the following additional task will be 
performed as a part of reclamation: 
 
• Miscellaneous: A Phase I Environmental Site Assessment will be prepared to assist the lead agency 

in determining the condition of the site and to identify issues that should be addressed as a part of 
reclamation. 

 
The tasks listed above are discussed in Sections 3 through 7 of this document and cost calculations are 
presented in Appendix 2. 
 
The following common reclamation activities would not

 

 need to be completed given the current site 
conditions and activities anticipated over the next 18 months:   

• Cleanup of boneyard areas: There are no boneyard areas currently at the site or anticipated during 
the first year of operation. 

 
• Remediation of soil contamination: There is no known soil contamination at this site. 

 
• Establish access restrictions: The site will be reclaimed as open space. Access restrictions are not 

necessary.  
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2.3   Cost Estimate Calculation Methodology 

This FACE is based on the remaining activities necessary to implement the Reclamation Plan for the site. 
It includes the cost of required physical improvements as well as various indirect costs, including 
mobilization and contingencies as described by the California State Mining and Geology Board’s (SMGB) 
Financial Assurance Guidelines. 
 
Where possible, specific unit equipment and labor costs were used. The cost and unit efficiency / 
capacity data were obtained from the following sources: 
 
• Means Heavy Construction Cost Data, 26th Annual Edition, 2012; 
 

• State Prevailing Wage Rates or “SPWR” (General Prevailing Wage Determination Made by the 
Director of Industrial Relations, Pursuant to California Labor Code Part 7, Chapter 1, Article 2, 
Sections 1770, 1773, and 1773.1; http://www.dir.ca.gov/dlsr/pwd/Southern.html), effective through 
June 30, 2012 (as modified by predetermined rate increases), to determine labor rates;  

 

• CalTrans Equipment Rates (Labor Surcharge and Equipment Rental Rates (Cost of Equipment 
Ownership)), effective April 1, 2012 through March 31, 2013 to determine equipment rental rates; 
and 

 

• Caterpillar Handbook (Caterpillar Performance Handbook, Edition 40) to determine equipment 
capacity and cycle times.  

 
The Office of Mine Reclamation (OMR) developed an MS Excel version of Appendix A-1 of the Financial 
Assurance Guidelines to assist lead agencies and operators preparing reclamation cost estimates in 
conformance with Section 2773.1 of SMARA. This tool was used to calculate estimated reclamation costs 
(see Appendix 2). 
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3.0   PRIMARY RECLAMATION ACTIVITIES 

This section presents details regarding the primary reclamation tasks and the methodology used to 
calculate the costs for each. Appendix 2 presents detailed calculations for each task as well as a 
summary of costs.  
 
3.1   Remove Paved Roadway 

The 30 feet wide, 1,200 feet long asphalt roadway (4,000 square yards) will be demolished and the 
rubble will be distributed inside the cut portion of Phase 1, Block 1.   
 
RS Means 024113.17-5050 is used to determine the cost to demolish the roadway.  Note that the Means 
costs used in this estimate were increased by 1.3% to account for the location of the site.  A Caterpillar 
772 truck will then transport the rubble to Phase 1, Block 1, where it will be distributed with the 
stockpiled fines.  It is assumed that each haul truck round trip takes 15 minutes. 
 
3.2   Distribute Topsoil 

Approximately 3,000 cubic yards of topsoil from the landscape berms will be spread over the processing 
area.  
 
Two (2) Caterpillar 772 trucks will transport the topsoil to the processing area (average haul distance of 
500 feet) and one loader will load the trucks.  It is assumed that each haul truck round trip takes 15 
minutes.  A Caterpillar D8R dozer will then spread the material at a rate of 1,050 tons per hour (based 
on the Caterpillar Handbook).  A water truck will be utilized to control emissions for 25% of the time. 
 
CalTrans rental rates were used to determine the rental cost of the equipment.  Hourly rates for the 
equipment operators were obtained from SPWR. 
 
3.3   Distribute Stockpiled Fines 

Approximately 23,500 cubic yards of stockpiled fines will be transported 500 feet and distributed inside 
the cut portion of Phase 1, Block 1. 
 
Four (4) Caterpillar 772 trucks will transport the topsoil to the processing area (average haul distance of 
500 feet) and one loader will load the trucks.  It is assumed that each haul truck round trip takes 15 
minutes.  A Caterpillar D8R dozer will then spread the material at a rate of 1,050 tons per hour (based 
on CPH).  A water truck will be utilized to control emissions for 25% of the time. 
 
CalTrans rental rates were used to determine the rental cost of the equipment.  Hourly rates for the 
equipment operators were obtained from SPWR. 
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3.4   Decompact and Grade Compacted Areas 

Before revegetation, approximately 35 acres (1,525 MSF) of compacted surfaces will be decompacted 
and graded to smooth contours. These areas include the processing area and all roadways. 
 
A Caterpillar 160H grader can decompact 1 acre per hour.  A second pass will then be conducted to 
finish grade the area.  A water truck will be utilized to control emissions for 25% of the total grader time. 
 
CalTrans rental rates were used to determine the rental cost of the equipment.  Hourly rates for the 
equipment operators were obtained from SPWR. 
 
3.5   Well Closure 

This estimate assumes that there will be one 500’ well at the site that must be closed.  
 
RS Means 024113.76-0500 is used to estimate the cost of pump removal and RS Means 024113.76-100 
is used to calculate the cost of well screen and casing removal. Note that the Means costs used in this 
estimate were increased by 1.3% to account for the location of the site.   
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4.0   REVEGETATION 

This section presents details regarding the revegetation tasks remaining and the methodology used to 
calculate the costs for each. Appendix 2 presents detailed calculations for each task as well as a 
summary of costs.  
 
Approximately 35 acres (1,525 MSF) will be seeded with a native seed mix.  
 
RS Means Section 329219.14-5700 was used to determine the labor, equipment, and material costs. 
Note that the Means costs used in this estimate were increased by 1.3% to account for the location of 
the site.  
 

 
Monitoring 

Costs to monitor the revegetation efforts are addressed in Section 7 of this document.  
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5.0   PLANT STRUCTURE AND ANCILLARY EQUIPMENT REMOVAL 

The plant equipment and associated support structures will be purchased new; therefore, the salvage 
value of the equipment is assumed to be greater than the removal cost. A contingency cost of $10,000 is 
assigned for this task to account for equipment mobilization and other associated costs. 
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6.0   MISCELLANEOUS COSTS 

This estimate assumes that a Phase I Environmental Site Assessment will be prepared to assist the lead 
agency in determining the condition of the site and identifying any issues that should be addressed as a 
part of reclamation. 
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7.0   MONITORING / MAINTENANCE 

The Reclamation Plan calls for monitoring to evaluate the success of revegetation and subsequent native 
plant growth over time and to implement contingency measures in the event that the specified 
performance criteria are not achieved.  
 

 
Maintenance 

Removal of non-native weeds will be conducted twice each year for three (3) years. A combination of 
mechanical and chemical methods will be used. Mechanical treatment will involve the use of a weed 
trimmer, where necessary, to remove large stands of tall invasive species, such as castor bean or fennel. 
Cut stems will be sprayed with Roundup. This estimate assumes that each site visit will require two (2) 
landscape maintenance laborers two (2) days each to conduct maintenance activities (i.e., 8 man days or 
64 man hours per year). 
 

 
Monitoring / Reporting 

This estimate assumes that annual visits will be performed, and a report prepared, by a qualified 
biologist for five (5) years. The following activity level was assumed: 
 

- Prepare for and conduct an annual site visit (biologist, 8 hours, $115/hour); and 
- Prepare an annual report (biologist, 8 hours, $115/hour). 

 
The biologist rate of $115/hour was provided by Aspen Environmental (see Appendix 3). 
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8.0   INDIRECT COSTS 

Project inspection and supervision is usually performed by a consultant or staff member with experience 
in reclamation of disturbed lands. Management activities include but are not limited to recommending 
change orders, verifying completed work, and verifying compliance with project specifications. The cost 
factor for management was calculated by the OMR spreadsheet.   

Supervision 

 

In the event that a third party must be retained to do the reclamation work, profit and overhead costs 
must be added to the total reclamation cost estimate. Profit and overhead are not included in the 
reclamation cost sheets. The cost factor for profit and overhead was calculated by the OMR 
spreadsheet.  

Profit and Overhead 

 

Contingency costs are included in the financial assurance estimates to provide for project uncertainties 
and unexpected natural events. A contingency cost was calculated by the OMR spreadsheet.  

Contingencies 

 

Mobilization costs are required to move equipment to the project site for reclamation activities. These 
costs normally range from one to five percent of the total direct cost of the reclamation activities and 
vary depending upon the site location. A mobilization cost of 5% of the total direct cost of reclamation is 
assumed in this FACE.  

Mobilization 

 

An administrative cost of 10% of the total direct and indirect costs has been included in the FACE to 
account for lead agency costs to implement the Reclamation Plan.  

Lead Agency Administrative Cost 
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Financial Assurance Guidelines Version: 1-26-11

I. PRIMARY RECLAMATION ACTIVITIES Page     1     of    10 
Description of Task:

Methods to be Used:

Miscellaneous Information 

   Road Width (ft): 30   Volume (cy) 2,000   Haul truck cycles/hr 4

   Road Length (ft): 1,200   Asphalt Density (ton/cy) 1.5    Haul duration (hrs) 15

   Road Area (sq ft): 36,000   Asphalt Weight (tons) 3,000

   Road Area (sq yd): 4,000   Haul Size (tons) 50

A. Equipment - List equipment required to complete identified task. For large reclamation jobs separate mine

     areas for ease of accounting

Equipment $/Unit Cost ($)

$2.86 $11,427

$235.14 $3,527

$0

$0

Total Equipment Cost for this Task  = $14,954

        B. Labor - List all labor categories to complete identified task

Labor Category $/Unit Cost ($)

$3.83 $15,317

$51.16 $767

$0

$0

Total Labor Cost for this Task  = $16,084

        C. Materials - List all materials required to complete identified task (include disposal costs).

Item Quantity Cost ($)

0 $0

0.00 $0

0.00 $0

Total Materials Cost for this Task  = $0

D. Direct Cost for this Task

             Equipment Cost + Labor Cost + Materials Cost  = $31,038

$/Unit

4,000

15

Units

RS Means 024113.17-5050

Cat 772 Truck (1 total)

RS Means 024113.17-5050

Group VIII Teamster (1 total)

Financial Assurance Cost Estimate

$0.00

$0.00

$0.00

Remove asphalt roadway

RS Means 024113.17-5050 is used to estimate the cost to demolish and remove the road. The Means cost was increased by 1.3% to account for 
the RS Means location factor for Mojave. A haul truck will transport the material to Phase 1, Block 1 where it will be spread with the stockpiled 
fines.

4,000

15

Units
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I. PRIMARY RECLAMATION ACTIVITIES Page     2     of    10   
Description of Task:

Methods to be Used:

Miscellaneous Information

  Topsoil quantity (tons) 4,500    Haul Size (tons) 50     Dozer Rate (tph) 1,050

  Average haul distance (ft) 500    Haul duration (hrs) 23     Dozer duration (hrs) 5

  Haul truck cycles/hr 4.0    Loader duration (hrs) 12     Water truck (hrs) 3

A. Equipment - List equipment required to complete identified task. For large reclamation jobs separate mine

     areas for ease of accounting

Equipment $/Hour # of Hours Cost ($)

$235.14 $5,408

$207.37 $2,488

$184.54 $923

$59.31 $178

Total Equipment Cost for this Task  = $8,997

        B. Labor - List all labor categories to complete identified task

Labor Category $/Hour # of Man-hours Cost ($)

$51.16 $1,177

$61.78 $741

$61.78 $309

$50.63 $152

Total Labor Cost for this Task  = $2,379

        C. Materials - List all materials required to complete identified task (include disposal costs).

Item Quantity $/Unit Cost ($)

0.00 $0

0.00 $0

0.00 $0

Total Materials Cost for this Task  = $0

D. Direct Cost for this Task

             Equipment Cost + Labor Cost + Materials Cost  = $11,376

Distribute topsoil from landscape berms over processing area.  

Approximately 3,000 cubic yards of topsoil (4,500 tons) from the landscape berms will be spread over the processing area. Two trucks will 
transport the material, one loader will load the trucks, and one dozer will spread the material.  A water truck will be used 25% of the time.

23

12

Cat 772 Truck (2 total)

980H Loader (1 total)

Group 8 Operating Engineer (1 total)

Group V Teamster (1 total)

5

3

23

12

Caterpillar D8R (1 total)

6,000 gal Water Truck (1 total)

Group VIII Teamster (2 total)

Group 8 Operating Engineer (1 total)

5

3

Financial Assurance Cost Estimate

(None) $0.00

$0.00

$0.00
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I. PRIMARY RECLAMATION ACTIVITIES Page     3     of    10   
Description of Task:

Methods to be Used:

Miscellaneous Information

  Topsoil quantity (tons) 35,250    Haul Size (tons) 50     Dozer Rate (tph) 1,050

  Average haul distance (ft) 500    Haul duration (hrs) 176     Dozer duration (hrs) 34

  Haul truck cycles/hr 4.0    Loader duration (hrs) 44     Water truck (hrs) 11

A. Equipment - List equipment required to complete identified task. For large reclamation jobs separate mine

     areas for ease of accounting

Equipment $/Hour # of Hours Cost ($)

$235.14 $41,385

$207.37 $9,124

$184.54 $6,274

$59.31 $652

Total Equipment Cost for this Task  = $57,436

        B. Labor - List all labor categories to complete identified task

Labor Category $/Hour # of Man-hours Cost ($)

$51.16 $9,004

$61.78 $10,873

$61.78 $10,873

$50.63 $8,911

Total Labor Cost for this Task  = $39,662

        C. Materials - List all materials required to complete identified task (include disposal costs).

Item Quantity $/Unit Cost ($)

0.00 $0

0.00 $0

0.00 $0

Total Materials Cost for this Task  = $0

D. Direct Cost for this Task

             Equipment Cost + Labor Cost + Materials Cost  = $97,097

Distribute stockpiled fines inside the cut portion of Phase 1, Block 1.  

Approximately 23,500 cubic yards of fines (35,250 tons) from the fines piles will be spread over Phase 1, Block 1. Four trucks will transport the 
material, one loader will load the trucks, and one dozer will spread the material.  A water truck will be used 25% of the time.

Cat 772 Truck (4 total) 176.0

980H Loader (1 total) 44.0

Caterpillar D8R (1 total) 34.0

6,000 gal Water Truck (1 total) 11.0

Group VIII Teamster (4 total) 176.0

Group 8 Operating Engineer (1 total) 176.0

Group 8 Operating Engineer (1 total) 176.0

Group V Teamster (1 total) 176.0

Financial Assurance Cost Estimate

(None) $0.00

$0.00

$0.00
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I. PRIMARY RECLAMATION ACTIVITIES Page     4     of    10   
Description of Task:

Methods to be Used:

Miscellaneous Information

  Area to decompact (acres) 35   Water Truck (hrs) 18

  Grader rate (acres/hr) 1

  Grader duration (hrs) 70

A. Equipment - List equipment required to complete identified task. For large reclamation jobs separate mine

     areas for ease of accounting

Equipment $/Hour # of Hours Cost ($)

$105.62 $7,393

$59.31 $1,068

$0.00 $0

$0.00 $0

Total Equipment Cost for this Task  = $8,461

        B. Labor - List all labor categories to complete identified task

Labor Category $/Hour of Man-hours Cost ($)

$61.78 $4,325

$50.63 $911

$0.00 $0

$0.00 $0

Total Labor Cost for this Task  = $5,236

        C. Materials - List all materials required to complete identified task (include disposal costs).

Item Quantity $/Unit Cost ($)

0.00 $0

0.00 $0

0.00 $0

Total Materials Cost for this Task  = $0

D. Direct Cost for this Task

             Equipment Cost + Labor Cost + Materials Cost  = $13,697

Financial Assurance Cost Estimate

(None) $0.00

$0.00

$0.00

Group V Teamster (1 total) 18.0

0.0

0.0

0.0

0.0

Group 8 Operating Engineer (1 total) 70.0

Decompact and grade processing area and roadways (35 acres)

A Caterpillar 160H grader can decompact 1 acre per hour.  A second pass will be conducted to grade the areas.  To control 
dust emissions, a water truck will be utilized for 25% of the total task time.

Caterpillar 160 H (1 total) 70.0

6,000 gal Water Truck (1 total) 18.0
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I. PRIMARY RECLAMATION ACTIVITIES Page     5     of    10 
Description of Task:

Methods to be Used:

Miscellaneous Information

# of wells 1

Vertical Linear Feet 500

A. Equipment - List equipment required to complete identified task. For large reclamation jobs separate mine

     areas for ease of accounting

Equipment $/Unit # of  Units Cost ($)

$617.93 $618

$9.12 $4,559

$0.00 $0

$0.00 $0

Total Equipment Cost for this Task  = $5,176

        B. Labor - List all labor categories to complete identified task

Labor Category $/Unit # of  Units Cost ($)

$795.21 $795

$4.79 $2,396

$0.00 $0

$0.00 $0

Total Labor Cost for this Task  = $3,191

        C. Materials - List all materials required to complete identified task (include disposal costs).

Item Quantity $/Unit Cost ($)

0.00 $0

0.00 $0

0.00 $0

Total Materials Cost for this Task  = $0

D. Direct Cost for this Task

             Equipment Cost + Labor Cost + Materials Cost  = $8,367

A 500 foot well will be abandoned.  

RS Means 024113.76-0500 is used for the pump removal task and RS Means 024113.76-1000 is used for the well screen 
and casing removal task.  The Means cost was increased by 1.3% to account for the RS Means location factor for Mojave.

RS Means 024113.76-0500 1.0

RS Means 024113.76-1000 500.0

0.0

0.0

RS Means 024113.76-0500 1.0

RS Means 024113.76-1000 500.0

0.0

0.0

Financial Assurance Cost Estimate

(None) $0.00

$0.00

$0.00
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II. REVEGETATION Page    6    of   10  
Description of Task:

Methods to be Used:

A. Equipment - List equipment required to complete identified task.

$/MSF # of MSF Cost ($)

1,525 $7,338

0.0 $0

0.0 $0

Total Labor Cost for this Task  = $7,338

B. Labor - List all labor categories to complete identified task.

$/MSF # of MSF Cost ($)

1,525 $10,659.3

0.0 $0.0

0.0 $0.0

Total Equipment Cost for this Task  = $10,659

C. Materials - List all material required to complete identified task.
Unit of 

Measure $/Unit Cost ($)

MSF $8.76 $13,363

$0.00 $0

$0.00 $0

$0.00 $0

$0.00 $0

$0.00 $0

$0.00 $0

Total Materials Cost for this Task  = $13,363

D. Direct Cost for this Task

                            Equipment Cost + Labor Cost + Materials Cost  = $31,360

$0.00

Revegetation

Approximately 35 acres (1,525 MSF) will be seeded with a native seed mix.  RSMeans 329219.14-
5700 (tractor spreader and wildflower seeds) is used for labor, equipment, and material costs.  The 
costs were increased by 1.3% to account for the RS Means location factor for Mojave.  

Equipment

RS Means Section 329219.14-5700 $4.81

$0.00

$0.00

Labor Category

RS Means Section 329219.14-5700 $6.99

$0.00

Item / Plant Species # of Units

RS Means Section 329219.14-5700 1,525

0.0

0.0

0.0

Financial Assurance Cost Estimate

0.0

0.0

0.0
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III. PLANT STRUCTURES AND EQUIPMENT REMOVAL Page    7    of    10 
Description of Task:

Methods to be Used:

A. Equipment - List equipment required to complete identified task.

$ / Each Hours

Total Labor Cost for this Task $0

B. Labor - List all labor categories to complete identified task.

Labor Category $/Unit

$0

$0

$0

$0

Remove plant structures and equipment.

The plant equipment and associated support structures will be purchased new; therefore, the salvage value of the 
equipment is assumed to be greater than the removal cost. A contingency cost of $10,000 is assigned for this task to 
account for equipment mobilization and other associated costs.

Hours

$0

Equipment

$0

$0

$0

Cost ($)

Cost ($)

Total Equipment Cost for this Task $0

C. Demolition - List all structures and equipment to be dismantled or demolished.
Type of 
Material Units

Unit Cost   
Basis

Disposal   
Cost Cost ($)

$0

$0

$0

$0

Total Materials Cost for this Task $0

D. Direct Cost for this Task

Equipment Cost + Labor Cost + Demolition Cost  = $10,000

Structure / Equipment

Financial Assurance Cost Estimate

(None)
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Page 8 of 10
(Sections "C" and "D" have been automated)
E.   Surplus / Salvage Value

$10,000

          salvage value is not being claimed)

     2. Net salvage value of the plant structures and equipment.* $0

         (no entry if salvage value is not being claimed)

     3. Subtract Line 2 from Line 1. (allowable credit for salvage value) $0

     4. Total plant structure and misc structure demo costs $10,000

*NOTE   This is the value of plant structures, buildings and equipment on a salvage basis -- e.g. after the 

               structures and equipment have been removed for sale or use off-site.  In order to include net salvage

               value in the financial assurance calculation, the operator must provide a letter of agreement, signed

               contract, bid, or quote from an independent company which provides industrial dismantling or equipment

               salvage services, or is in the business of buying and selling scrap metals or similar products.

     1. **Total cost to remove plant structures and equip for which salvage value is being claimed.

         (This is obtained from values already entered in A, B, & C above. No entry needed if

**Note This value must be obtained by manually adding items previously entered in sections
A, B, & C that are related to removal of items for which salvage value is being claimed.
This manual step is necessary in order to apply salvage value only towards costs of 
removing equipment for which salvage is being claimed, not towards other demolition 
costs.

Financial Assurance Cost Estimate
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IV.   MISCELLANEOUS COSTS Page    9    of    10  

Quantity $/Unit

1.0 $5,000.00

0.0 $0.00

0.0 $0.00

0.0 $0.00

0.0 $0.00

0.0 $0.00

0.0 $0.00

0.0 $0.00

0.0 $0.00

0.0 $0.00

Total Miscellaneous Costs $5,000.00

V.   MONITORING

# of Monitoring

$/Hour Man Hours/Year Years

$9.15 64.0 3.0

$115.00 16.0 5.0

$0.00 0.0 0.0

$0.00 0.0 0.0

$0.00 0.0 0.0

Total Monitoring Costs $10,956

Maintenance

Monitoring / Reporting

Monitoring Task

Financial Assurance Cost Estimate

$0

$1,756

$9,200

$0

$0

$0

Cost ($)

$0

$5,000

$0

$0

$0

$0

$0

$0

Examples of this type of cost could include temporary storage of equipment and materials off site, special one-time 
permits (I.e. transportation permits for extra wide overweight loads, etc.), decommissioning a process mill (I.e. 
decontamination of equipment), or disposal of warehouse inventories.

Item / Task

$0

Phase 1 Site Assessment

Cost ($)
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VII.   SUMMARY OF COSTS Page    10    of   10   

    Total of all Primary Activities Costs $153,208

    Total of all Revegetation Costs $31,360

    Total of all Plant Structures &

    Equipment Removal Costs (corrected for salvage) $10,000

    Total of all Miscellaneous Costs $5,000

    Total of all Monitoring Costs $10,956

Total of Direct Costs $210,524

    Supervision  ( 5% )  (based on graph no. 1) $10,526

    Profit/Overhead  ( 11% )  (based on graph no. 2) $23,158

    Contingencies  ( 10% )  (based on "C" in section VI.) $21,052

    Mobilization  ( 5% )  ( 1% to 5%) 10,526.19

Total of Indirect Costs $65,262

Total of Direct and Indirect Costs $275,786

10% )  Lead Agency Administrative Cost* $27,579

plus Indirect Costs) (Determined by the Lead Agency or OMR, SMARA 3802 (b))

                                           Total Estimated Cost of Reclamation $303,365

*NOTE

(calculated at % of Direct 

The Financial Assurance Guidelines recommend that when reviewing and approving a financial assurance 
cost estimate, lead agencies should include their administrative cost to draw on the financial assurance and 
implement the reclamation plan, should it become necessary.

Financial Assurance Cost Estimate
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Aspen Environmental Group 

2011- 2012 Fee Schedule 

Prepared for Sespe Consulting  

Environmental Compliance Services 

Fully Burdened Hourly Labor Rates 

Sr. Associate III Environ./Life Scientist $175.00 

Sr. Associate II Environ./Life Scientist $165.00 

Associate III Environ./Life Scientist $115.00 

Associate II Environ./Life Scientist $85.50 

Associate II Environ./Life Scientist $95.00 

Associate I Environ./Life Scientist $82.50 

Staff II Environ./Life Scientist $84.00 

Staff II Management/Administraive $83.00 

Staff I Environ./Life Scientist $68.75 

Staff I Management/Administraive $65.00 

Technician Management/Administraive $42.00 

*All non-labor costs (including subcontractors) will be billed at cost + 10% Aspen fee. 

These rates are good through 12/31/2012 

 

 

 

 

 

5020 Chesebro Road, Suite 200, Agoura Hills, CA 91301

Tel. 818-597-3407, Fax 818-597-8001, www.aspeneg.com
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USER'S GUIDE
 
FOR LABOR SURCHARGE AND EQUIPMENT RENTAL RATES
 

April 1, 2012 - March 31, 2013 


Equipment Rental Rates are available on the Internet at: 

http://www.dot.ca.gov/hq/construc/equipmnt.html 

Miscellaneous Equipment Rental Rates are available on the Internet at: 

http://www.dot.ca.gov/hq/construc/misceqrr/index.htm 

The miscellaneous listing is updated daily. 

Changes 

Books are no longer available in hard copy and should be downloaded from the internet and 
printed. 
Changes to the equipment rates in the April 1, 2012 book are the result of:  1) fuel costs increased; 
2) interest rates decreased; 3) Producers' Price Index increased; 4) decrease in sales tax; and 5) no 
change in freight (F.O.B.) rates. 

Labor Surcharge 

The labor surcharge compensates the contractor for statutory payroll items stipulated by various 
governmental agencies. The six items included are Workers' Compensation, Social Security, 
Medicare, Federal Unemployment, State Unemployment, and State Training taxes.  The general rate 
is an average of the job classifications common to Caltrans projects.  Changes to the labor surcharge 
in the April 1, 2012 book were the result of an increase in Worker's Compensation rates.  The rates 
were derived from using the pure premium rate approved by the Insurance Commissioner effective 
January 1, 2012 and increasing it by the historical statewide average expense.  In the calculation of 
the labor surcharge for overtime work, the Worker's Compensation is not included on the premium 
portion of overtime, as provided by Worker's Compensation regulations.    

The surcharge percentage to be applied to the actual wages paid as provided in Section 9-1.03A(1b) 
of the Standard Specifications will be 13 percent for regular time (RT) and 12 percent for 
overtime (OT). 

Exceptions to the general rate are listed below.  The classifications were chosen because of very 
high Workers' Compensation Insurance costs.  Questions, regarding worker’s compensation rating 
and proper labor surcharge usage, will be forwarded to the rental rate personnel in the Division of 
Construction. 

A 


http://www.dot.ca.gov/hq/construc/misceqrr/index.htm
http://www.dot.ca.gov/hq/construc/equipmnt.html


 
 
 
 
 
 
 

 
 

 
                    

 
                  
 

 
 

 
 

 
 

 
  

 
  

 
  

 
  

 
   

 
 

   
 
 
 

 
 
 
 
 
 
 
 
 
 
 

EXCEPTIONS 


Type of Work Performed Labor Surcharge Percent 

RT OT 

Concrete Construction - Bridge ......................................................................... 16 14

 Drilling ............................................................................................................... 17 15

 Fence & Guardrail Construction ........................................................................  14 13

 Erection of structural metal for metal bridges, excluding sign bridge ................ 18 16

 Landscape Gardener ........................................................................................  13 12

 Mobil Crane & Hoist Service ............................................................................. 17 15

 Painting Steel Structures or Bridges ................................................................. 18 16

 Pile Driving, not including drilled, cast-in-place concrete piles .......................... 15 14

 Sign Erection or Repair ....................................................................................  21 18

 Wrecking & Demolition ...................................................................................... 14 13 

For work that is determined by the Engineer to be covered by Longshoreman and Harbor Worker’s 
Act, an appropriate labor surcharge will be established by the Division of Construction. 

B 




 
 
 
 
 

 

 
 

 

 
 

 

 

 

 

 

  

 
 
 

 

Background 

By the authority described in Standard Specifications Section 9-1.03A, compensation for extra work 
is determined to be the total of the direct equipment costs (rental rate) plus a 15 percent markup for 
all overhead not included as direct costs. The direct costs include fuel, oil, lubrication, supplies, 
small tools, necessary attachments, repairs and maintenance, depreciation, storage, cost of facilities 
capital, overhaul and all incidentals. The labor costs required to provide the above listed items are 
also included. The operator cost is not included in the equipment rate. 

The calculated rate represents the cost of owning and operating the equipment, which is likely to be 
lower than the rate charged by a rental yard. The rental yard rate may include additional overhead 
and profit as well as a premium for short-term rentals. In certain situations, factors are applied to the 
calculated rates to provide ownership-only rates for delay situations or operating-only rates for 
overtime situations. The rates are calculated using factors for the direct cost items described above. 
The factors represent an average and are applied to all makes and models of equipment within the 
class. All rates are hourly, unless stated otherwise. 

Overtime and Multiple Shifts 

Certain equipment costs are fixed on an annual basis, no matter how many hours are worked. Once 
an estimate of the costs and hours of use is made, a rate can be determined. When more than the 
estimated number of hours are worked (Overtime or Multiple Shift), a duplication of payment occurs 
on the fixed cost portion of the equipment rate. 
In order to avoid this duplication, Caltrans uses a reduced rate for the Overtime or Multiple Shift 
situations. The definition of the Overtime or Multiple Shift periods will be: 

Overtime hours occur after the equipment has worked at force account, eight hours per day 
(or after the daily equivalent of forty hours per week for special work schedules - 4/10 or 9/80). 
Multiple shift hours will be paid at the same rate as overtime hours. 

The hours shown on the Daily Extra Work Bill will determine when the Overtime and Multiple Shift 
is to be used. When the hours worked on force account are eight or less, straight time rates will 
be used. When the hours worked on force account are more than eight, Overtime and Multiple 
Shifts rates will be used. Saturday, Sunday or holiday work will be paid at the overtime rate except 
in those cases where these days are considered working days in the special provisions. 

Be advised the computed overtime rates are no longer rounded and now equal the product of the 
straight time rate and overtime factor. The Overtime and Multiple Shift Factors are recalculated 
annually to reflect changes in the operating costs. 

C 




 
 
 

 
 

  

 

 

 
 

 

 

  
 
 

  

 
 

 

Right of Way Delay 

As described in Section 8-1.09 of the Standard Specifications, the Right of Way Delay Factor 
applied to the equipment rental rate will be the basis for compensation for idle equipment time on 
Right of Way Delays. The factor has been calculated to include the ownership costs without 
including operating costs. The Right of Way Delay Factor recovers all the contractor's non-operating 
costs in an eight hour day. Payment for equipment on Right of Way Delay is limited to eight hours 
per day or forty hours per week maximum. 

The NONOP class for non-operated items and the TRAFC class for traffic safety devices have been 
separated from traditional "rolling stock" equipment when calculating the Delay Factor. These 
classes are comprised of items whose depreciable lives are related to the number of uses per year, 
rather than the number of hours per year. Accordingly, the reasonable compensation for the 
Contractor's actual loss has been estimated to equal the cost of facilities capital. It should be 
recognized that these items must be out of service before the Delay Factor is applied. For 
example, if work behind K-rail is delayed, the K-rail should be paid straight time until it is no 
longer controlling traffic. 

Any use of this factor must have the prior approval of the Resident Engineer.  The Right of Way 
Delay Factor is recalculated annually to reflect changes in the operating costs. 

Use of Daily Extra Work Bill 

Identification codes and rates are intended to be used with the Caltrans Daily Extra Work Bill 
(CEM-4902 Series). The class is abbreviated using a 5 digit alpha-code, the make (manufacturer), a 
4 digit alpha-code, and the code a 7 digit alpha-numeric code. All three codes must be used to define 
the equipment when using the automated pay system. Since the majority of items are described by 
per hour rates, each line has an entry for hours with an allowable maximum of 24. Special items 
with other than hourly rates should be appropriately checked and then entered in the Regular Hours 
column. For example, 50 Traffic Cones used 3 days (converts to 1.5, 100-cone-days) requires 1.5 be 
entered in the Regular Hours column. Note that any entry in the Delay Factor column will 
automatically apply the Delay Factor to every equipment entry on the current report. 

Whenever an identification code cannot be found or the rate for a particular date of work performed 
is not available, updated information should be requested from the Resident Engineer. It is the 
Resident Engineer's responsibility to establish rates for equipment not found in the Labor Surcharge 
and Equipment Rental Rates publication. Support for this determination is available from both 
District and Headquarters Construction Offices. Rates are regularly superseded during contract 
periods, so use of old publications or expired rates should be avoided. 

The equipment is presented with a standard configuration capable of performing work commonly 
encountered on Caltrans projects. Special attachments or accessories are described under the 
classification heading in the Labor Surcharge and Equipment Rental Rate book. Attachments other 
than those described by these remarks will be paid only upon direction of the Resident Engineer. 

D 




                       

                       

                       

                        

            

        

       

       

      

     

                       

            

                       

            

          

         

         

          

EQUIPMENT RENTAL RATE 

NOTE--THE FOLLOWING RATES ARE IN EFFECT FROM  APRIL 1, 2012 THROUGH MARCH 31, 2013 

ATTACHMENTS AIR COMPRESSOR [ AIRCP ] 

TRACTOR ATTACHMENTS -including power control units and accessories 
necessary to provide a functional attachment. Dozer blades are included in the 
standard configuration for both crawler and heavy, rubber tire tractors. 
Rippers are listed from R1 to R8 and Winches for logging or towing are listed 
from S1 to S5. Equipment model groups are as follows: 
1. Case 300 Thru 800 Series, Cat D-2 thru D-4, Deere 400 & 450, Dresser 
TD-7, TD-8 and TD-9, Fiat-Allis FD-5 Thru FD-7, Komatsu D21E Thru 
D37P, Liebherr PR711 & PR721. 
2. Case 1150, Cat D-5, Deere 750, Dresser TD-12, Fiat-Allis FD9 & 10, 
Komatsu D58P, Liebherr PR731. 
3. Case 1450 and 1550, Cat D-6, Deere 850, Dresser TD-15, Komatsu D63PE 
Thru D68P, Liebherr PR741. 
4. Cat D-7 & 814, Dresser TD-20, Fiat-Allis 14 & FD14, Komatsu D83P, 
Terex 82-30 
5. Cat D-8 & 824, Dresser TD-25, Fiat-Allis FD20 Komatsu D135A, Terex 
82-40 Michigan 280, Raygo CHD 17 & CD-500. 
6. Cat D-9 & 834, Fiat-Allis FD30, Raygo CHD 24 & CD 800. 
7. Cat D-10, Dresser TD-40, Fiat-Allis FD40, Komatsu 375, Michigan 380, 
Raygo CDH 30. 
8. Cat D-11, Fiat-Allis FD50, Komatsu 475 

Model Code Rate 

Clam action bucket 1 CY & Less C1 $3.64

Clam action Over 1 CY to 2 CY C2 $6.41

Clam action Over 2 CY to 3.5 CY C3 $9.28

Clam action Over 3.5 CY to 5 CY C4 $13.23

Clam action bucket Over 5 CY C5 $18.28

Ripper on No. 1 models R1 $2.19

Ripper on No. 2 models R2 $2.87

Ripper on No. 3 models R3 $4.78

Ripper on No. 4 models R4 $5.42

Ripper on No. 5 models R5 $8.90

Ripper on No. 6 models R6 $14.06

Ripper on No. 7 models R7 $16.31

Ripper on No. 8 models R8 $27.11

Winch on No. 1 models S1 $2.59

Winch on No. 2 models S2 $3.87

Winch on No. 3 models S3 $5.12

Winch on No. 4 models S4 $6.58

Winch on No. 5 models S5 $11.51

Lift gate TG $0.75

Pump, water truck only TP $5.13

Winch, truck TW $0.27

Gas welding hose per 15.2 m (50 lf) WH $0.02

Elec welding lead per 30.5 m (100 lf) WL $0.16

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.89 

All types of self contained units, regardless of power (gas, diesel and lpg) or 
type of compression (reciprocating, screw and vane). The listed rates include 
15.2 meters (50 lineal feet) of hose, all hose whips, fittings, couplings and any 
compressor attachments. Listed in accordance with mfr's rated capacity in 
liters per second (cubic feet per minute) at 7 bar (100 psi). 

PORTABLE [ PORT ] 

OVER TO Code Rate 

0 19 (40) 000-004 $5.03

19 (40) 76 (160) 004-016 $18.69

76 (160) 118 (250) 016-025 $20.01

118 (250) 212 (450) 025-045 $34.31

212 (450) 354 (750) 045-075 $57.24

354 (750) 566 (1200) 075-120 $82.64

566 (1200) 708 (1500) 120-150 $108.09

AIR DRILLS, CRAWLER [ AIRDL ] 

DELAY FACTOR = 0.48 OVERTIME FACTOR = 0.56 

All types, pneumatically propelled, including attachments. Expendable carbon 
drill steel, bits and shanks shall be paid by separate invoice. Rated in 
accordance with the cylinder bore diameter in millimeters(inches). 

CRAWLER DRILLS [ CLR ] 

OVER TO Code Rate 

0 100 (4) 0-4 $22.47

100 (4) & Over 5 $22.98

AIR TOOLS [ AIRTO ] 

DELAY FACTOR = 0.61 OVERTIME FACTOR = 0.42 

All types including paving breakers, clay spades and diggers, sinker rock drills, 
trench diggers, sheeting/spike drivers, backfill tampers and hand held grinding 
tools. Expendable drill steel, bits and breakers points, grinding wheels and 
shanks shall be paid by separate invoice. Rated by tool weight in kilograms 
(pounds), determined in accordance with the mfr's specifications. 

AIR TOOLS [ ATOL ] 

OVER TO Code Rate 

0 4.5 (10) 0-10 $0.37

4.5 (10) 9.1 (20) 10-20 $0.40

9.1 (20) 13.6 (30) 20-30 $0.73

13.6 (30) 18.1 (40) 30-40 $0.86

18.1 (40) 27.2 (60) 40-60 $0.93

27.2 (60) & Over 60  $1.31 

1
 



ASPHALT DIKE & SHOULDER PAVERS [ ASDSP ] 

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.91 

Includes all attachments, accessories and automatic grade and line control. 

A.C. DIKE COMPANY [ ACDC ] 

Model Code Rate 

No. 1 4050 $73.42

No. 2 4052 $59.56

Nos. 43, 44 4054 $79.36

ASPHALT PAVING COMPANY [ APCO ] 

Model Code Rate 

E-1 

E-2, E3 

4000 

4002 

$99.84

 $178.60

BLAW-KNOX [ B-K ] 

Model 

RW-35 / 38 

RW-85 

RW-95 

RW-100 

RW-195D 

Code 

4075 

4077 

4079 

4081 

4083 

Rate 

$69.84

 $36.65

 $58.71

 $101.67

 $139.96

DELTA [ DLTA ] 

Model Code Rate 

DC-1 4095 $140.87

ASPHALT PAVERS [ ASPAV ] 

DELAY FACTOR = 0.17 OVERTIME FACTOR = 0.86 

Includes all attachments, accessories and automatic grade and line control. 

BARBER-GREENE [ B-G ] 

Model Code Rate 

BG 220 0805 $88.21

BG 225 0810 $95.68

BG 240 0815 $103.91

BG 245 0820 $113.70

BG 260 0825 $133.64

BG 260B 0826 $172.33

BG 265 0830 $151.04

RT 435, 4wd 0905 $111.73

RT 445, 4wd 0925 $108.55

RT 455, 4wd 0945 $106.60

RT 455, 4wd, 10-20' screed 0955 $110.36

RT 465, 4wd 0965 $140.83

SA 125 1419E $84.28

SB 131 1420 $104.34

SB 140 1425 $129.03

SA 141 1430 $88.74

SA 145 1432 $111.31

SA 150 1435 $140.61

SB 170 

BLAW-KNOX 

Model 

PF-22 

PF-35 

PF-115 

PF-120H 

PF-171 

PF-180 

PF-180H 

PF-200 

PF-200, 18' screed 

PF-220 

PF-400A 

PF-500 

PF-500, 18' screed 

PF-510, 18' screed 

PF-3172, 18' screed 

PF-3200 

PF-5510 

CATERPILLAR 

Model 

AP-200 

AP-800 

AP-1050 

AP-1000 

AP-1000 4wd 

AP-1055B 

AP-1055D 

AP-1200 

CEDAR RAPIDS 

Model 

BSF-2H 

BSF-3R 

CR-351 

CR-351 4wd 

CR-361R (RUBBER TRACK) 

CR-431 

CR-551 

CR-461 

CR-561 

LAYTON 

Model 

F-525 

D-550 

H-500B 

1440 

[ B-K ] 

Code 

1490 

1550 

1750 

2010 

2090 

2100 

2204 

2250 

2252 

2300 

2350 

2404 

2406 

2407 

2408 

2410 

2415 

[ CAT ] 

Code 

2420 

2430 

2431 

2435 

2436 

2438 

2438D 

2440 

[ CEDR ] 

Code 

2550 

2600 

2668A 

2668B 

2668R 

2669 

2670 

2672 

2674 

[ LYTN ] 

Code 

2680 

2682 

2684

 $142.66

Rate 

$39.61

 $70.52

 $112.29

 $102.64

 $156.04

 $68.53

 $163.86

 $162.86

 $165.76

 $165.42

 $144.28

 $179.52

 $182.63

 $189.51

 $156.68

 $210.54

 $220.67

Rate 

$43.79

 $112.22

 $175.36

 $172.04

 $178.06

 $220.67

 $266.80

 $143.04

Rate 

$92.72

 $101.65

 $146.93

 $151.72

 $181.00

 $123.68

 $198.07

 $195.94

 $208.07

Rate 

$22.22

 $24.72

 $7.17 
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ASPHALT WINDROW PICKUP MACHINE [ ASPWP ] AUGERS, HORIZONTAL [ AUGHZ ] 

DELAY FACTOR = 0.08 OVERTIME FACTOR = 0.94 DELAY FACTOR = 0.27 OVERTIME FACTOR = 0.76 

Includes all attachments and accessories. Includes all attachments and accessories with up to 9.1 meters(30 feet) of auger 
flight, track and/or pipe pusher. Consumable bits or tips shall be paid by 

ATHEY [ ATHY ] separate invoice. Power unit is included. 

Model Code Rate AKKERMAN [ AKMN ] 
7-11 5000 $90.48 Model Code Rate 

BARBER-GREENE [ B-G ] 360 5000 $110.45

420 series 1250 5002 $113.33Model Code Rate 

BG-610H 5100 $63.68 AMERICAN AUGER [ AMAU ] 

CATERPILLAR [ CAT ] Model Code Rate 

36-350 5014 $29.79Model Code Rate 

WE-601B 5200 $70.67 BORZALL [ BORZ ] 

CLARK'S WELDING COMPANY [ CLAR ] Model Code Rate 

2300-10 5040 $10.18Model Code Rate 
4265-10 5042 $14.16500 5300 $53.79

601 5304 $49.14 DITCH WITCH [ D-W ] 
Lincoln 660 5305 $95.92 Model Code Rate 

C.M.I. [ CMI ] 2510 5040 $46.69

Model Code Rate AUGERS, TRUCK MOUNTED [ AUGTK ] 
851 5405 $89.30

DELAY FACTOR = 0.23 OVERTIME FACTOR = 0.80AUGERS, CRAWLER MOUNTED [ AUGCL ] 
Includes truck/carrier, all attachments and accessories with up to 6.1 meters(20 
feet) of auger flight. Consumable bits or tips shall be paid by separate invoice. 

DELAY FACTOR = 0.29 OVERTIME FACTOR = 0.74 
ATLANTIC [ ATLN ]Includes carrier, attachments and accessories with up to 6.1 meters(20 feet) of 

auger flights. Consumable bits or tips to be paid by separate invoice. Model Code Rate 

BAYSHORE [ BYSH ] LDH-80 5000 $179.55

LDH-100 5005 $150.73Model Code Rate 
LLDH-80 5010 $191.268400 TD limited access 1500 $115.68
LLDH-120 5015 $204.25

TEXOMA [ TXMA ] 
CALWELD [ CALW ] Model Code Rate 
Model Code RateTAURUS 2010 $238.94
150-A 5050 $89.06700CL 2100 $136.01
200 5052 $111.03

WATSON [ WATS ] 
4500LH 5054 $190.94

Model Code Rate 
HUGHES [ HUGH ] 

2000CM 2500 $104.78
Model Code Rate2500CM 2505 $161.75
EZ 112 5070 $63.613000CM 2510 $183.50
EZ 120 5071 $71.803100CM 2515 $190.57
LDH-100 5072 $116.98

LDH-80 5074 $115.45

LLDH-120 5076 $169.76

LLDH-80 5078  $157.16 
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P.D.E. [ PDE ] 

Model Code Rate 

M -100 

M-400 with hammer 

5084 

5085 

$44.85

 $34.73

TEXOMA [ TXMA ] 

Model 

Economatic 115 

Super Economatic 

80 

270 

330 

330 with hammer 

500 with hammer 

600 

700 

Code 

5087 

5089 

5090 

5093 

5095 

5095B 

5096B 

5097 

5099 

Rate 

$89.31

 $90.41

 $135.66

 $90.36

 $94.96

 $109.37

 $111.20

 $117.05

 $184.29

WATSON [ WATS ] 

Model Code Rate 

1000 

2000 

3000 

6010 

6012 

6014 

$75.83

 $149.00

 $180.33

BITUMINOUS DISTRIBUTORS [ BITDT ] 

DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.88 

Includes all equipment for handling bituminous materials under pressure. 
Includes pumps, spray bars and other attachments and accessories. 

TRAILER MOUNTED [ TLMD ] 

Does not include towing unit. Capacity rated in liters (U.S. 
gallons). 
OVER TO Code Rate 

1136 (300) 0-300 $6.52

TRUCK MOUNTED [ TRMD ] 

Including truck. Capacity rated in liters (U.S. gallons). 
OVER TO Code Rate 

0 3028 (800) 00-08 $60.21

3028 (800) 5299 (1400) 08-14 $76.20

5299 (1400) 6831 (1800) 14-18 $78.54

6831 (1800) 11355 (3000) 18-30 $80.15

11355 (3000) 15140 (4000) 30-40 $83.53

BROOMS & SWEEPING EQUIPMENT [ BRMSW ] 

DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.87 

Includes all attachments and accessories with brooms of any type. Includes 
broom wear. 

BROOMS - MOUNTED & TOWED [ MTTD ] 

Includes traction, PTO or engine driven. 
Model 

ALL 

Code 

ALL 

Rate 

$27.88

BROOMS - SELF PROPELLED [ SFPR ] 

Model Code Rate 

ALL ALL $40.37

SWEEPERS - SELF PROPELLED, [ SWSP ] 

PICK UP 
Rated in accordance with hopper size in cubic meters (cubic 
yards). 
OVER TO Code Rate 

0 2.3 (3.0) 0-3 $92.93

2.3 (3.0) 4.6 (6.0) 3-6 $123.26

4.6 (6.0) 6.9 (9.0) 6-9 $145.11

BRUSH CHIPPING & SHREDDING [ BRUCP ] 
MACHINES 

DELAY FACTOR = 0.07 OVERTIME FACTOR = 0.94 

Includes all attachments, accessories and power unit. Rated in accordance with 
the cutter head width in millimeters(inches) 

BRUSH CHIP & SHRED [ BCSM ] 

OVER 

0 

230 (9) 

300 (12) 

230 (9) 

300 (12) 

405 (16) 

TO Code 

00-09 

09-12 

12-16 

Rate 

$28.04

 $44.03

 $43.28

COMPACTORS, HAND GUIDED [ COMHG ] 

DELAY FACTOR = 0.18 OVERTIME FACTOR = 0.84 

Includes pan, vibrating plate, rammer and jumping jack type compactors(gas or 
diesel). Includes all attachments and accessories. Listed in accordance with 
the weight in kilograms(pounds) 

COMPACTORS [ COMP ] 

OVER TO Code Rate 

0 113 (250) 0-250 $3.74

113 (250) & Higher 250 $8.82

CONCRETE MIXERS [ CONMX ] 

DELAY FACTOR = 0.11 OVERTIME FACTOR = 0.90 

STATIONARY OR PORTABLE [ SORP ] 

Rated by Mfr's capacity in cubic meters (sacks or cubic feet). 
OVER TO Code Rate 

0 0.10 (3.5) 0-3.5 $2.08

0.10 (3.5) 0.17 (6.0) 03.5-6 $3.00

0.17 (6.0) 0.31 (11) 06-11 $3.85

0.31 (11) 0.45 (16) 11-16 $5.46

TRANSIT MIX [ TRMX ] 

PTO type, including carrier. Rated by Mfr's capacity in cubic 
meters (cubic yards). 
OVER TO Code Rate 

6.4 (9) 7.6 (10) 09-10 $140.13

7.6 (10) 9.2 (12) 10-12  $141.44 
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CONCRETE PUMPS [ CONPM ] CONCRETE VIBRATORS [ CONVB ] 

DELAY FACTOR = 0.18 OVERTIME FACTOR = 0.84 DELAY FACTOR = 0.29 OVERTIME FACTOR = 0.73 
Includes truck/carrier or self powered trailer mounted units. Including Includes all attachments and accessories. Includes vibrator motor but 
attachments, accessories and hoses. independent power, whether air or electric, shall be paid as a separate item. 

ELBA [ ELBA ] CONCRETE VIBRATORS [ CVIB ] 
Model Code Rate Model Code Rate 
K-8020 1000 $89.34 Each Vibrating Head EVHD $1.03

MAYCO [ MACO ] 
CURB EXTRUSION MACHINES [ CRBEX ] 

Model Code Rate 

C-30HD 1020 $17.60 DELAY FACTOR = 0.21 OVERTIME FACTOR = 0.83 
LST-30/60S 1024 $29.89 Self propelled for asphalt or concrete curb and gutter section. Includes 

attachments, accessories and molds. Rated by Mfr's maximum width 
SCHWING [ SHWG ] recommendations in millimeters (inches). 

Model Code Rate CURB EXTRUSION MACHINE [ CEM ] 
BPA-1000 1050 $35.17 OVER TO Code Rate 
WP-1000X 1052 $47.88

0 460 (18) 0-18 $29.66
WP-1250X 1054 $62.00

460 (18) & Over 18 PLUS $85.81
900-1200 w/28 m boom 1055 $88.74

CONCRETE BARRIER SLIPFORM900-1200 w/32 m boom 1057 $95.81 [ CRBSF ] 
PAVERS

BPL 1200 w/36 m boom 1058 $107.75

DELAY FACTOR = 0.20 OVERTIME FACTOR = 0.84
THOMSEN [ THOM ] 

Includes all attachments, accessories and barrier or curb molds. 
Model Code Rate 

C.M.I. [ CMI ]A-3.75 w/ mixer 1070 $23.46
Model Code RateA-7 1072 $20.77
SF-175 3000 $117.9611 pump w/28 m boom 1078 $101.28

12 pump w/32 m boom 1082 $108.56 CURBMASTER [ CURB ] 
14 pump w/36 m boom 1084 $158.40 Model Code Rate 

CMT-800 3020 $73.30CONCRETE SLIPFORM PAVERS [ CONSF ] 

GOMACO [ GOMA ] 
DELAY FACTOR = 0.19 OVERTIME FACTOR = 0.85 Model Code Rate 
Includes all attachments and accessories. Detached, independently powered 

GT-6000-(78&90) 3040 $82.05finished bridges or spray/tyne machines are not included. 
COMMANDER II 3045 $93.77

C.M.I. [ CMI ] 
COMMANDER III 3050 $129.53

Model Code Rate 
MILLER FORMLESS [ MILL ]

SF-250 2002 $159.39
Model Code RateSF-350 series 2 2004 $255.86
M-7500 3063 $96.17SF-550 2006 $341.35
M-8100 3065 $135.47

GOMACO [ GOMA ] 
M-8800 3067  $170.92 

Model Code Rate 

GP-2000 2020 $161.62

GP-2500 2022 $181.03

GP-3500 2024 $257.92
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ELECTRIC GENERATORS & LIGHT [ ELGEN ] 
PLANTS 

11340 (25000) 13608 (30000) 250-300 $75.65

13608 (30000) 18144 (40000) 300-400 $95.96

18144 (40000) 22680 (50000) 400-500 $114.44
DELAY FACTOR = 0.11 OVERTIME FACTOR = 0.90 

22680 (50000) 34020 (75000) 500-750 $155.63
Rates are for gas or diesel power and alternating or direct current. 

GRADERS	 [ GRADR ]GENERATOR	 [ GEN ] 

Rated in accordance with Mfr's output in kilowatts.
 
OVER TO Code Rate
 DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.89 

Includes ripper and scarifier attachments and all accessories. Electronic blade0 1	 000-001 $0.84 control and specialty cutting tools shall be paid separately. 
1 3 001-003 $1.97

BLADE-MOR [ BMOR ] 3 	 7.5 003-008 $4.04
Model Code Rate7.5 	 15 008-015 $9.02
727 2173 $25.1615 25 015-025 $14.18
747 2178 $36.2225 50	 025-050 $14.24

50 100 050-100 $25.81 CATERPILLAR [ CAT ] 
100 200 100-200 $52.37 Model Code Rate 
200 300 200-300 $89.61 120G 87V serial 2685 $68.42
300 400 300-400 $121.88 130G 74V serial 2695 $75.84
400 500 400-500 $152.54 12E 99E serial 2710 $47.86

LIGHTS [ LITE ] 12F 73G serial 2768 $72.48

Includes trailer, pole and generator. 12F 13K serial 2826 $56.08

Model Code Rate 12F 89H serial 2884 $56.57

2 Light Set 2 LIGHT $3.94 12G 61M serial 2890 $77.60

4 Light Set 4 LIGHT $7.84 12H 2895 $84.02

14E 72G serial 3174 $74.71
ELECTRIC POWERED HAND TOOLS [ ELTOL ] 

14G	 3180 $115.65

14H 3185 $127.65
DELAY FACTOR = 0.61 OVERTIME FACTOR = 0.42 

140 14U serial	 3250 $75.73
Includes electric powered, hand held tools not listed elsewhere in this book.
 
Expendable bits, blades, discs, wheels, etc. shall be paid by separate invoice. 140G 72V serial 3260 $83.89

Rated in accordance with Mfr's suggested retail price.
 140H 3265 $89.85

TOOLS [ TOOL ] 143H 3267 $100.48

16 49G serial 3290 $97.57OVER TO Code Rate 
16 49G800 serial 3348 $142.76450 600 045-060 $0.26
16 G93U serial 3360 $160.94600 800 060-080 $0.35
16H 3380 $170.76800 1000 080-100 $0.44
160H 3385 $105.62

FORK LIFT TRUCKS [ FKLFT ] 163H	 3390 $111.23

JOHN DEERE	 [ DEER ]
DELAY FACTOR = 0.20 OVERTIME FACTOR = 0.81 

Includes attachments and accessories. Listed in accordance with the Mfr's Model Code Rate 
maximum rated capacity in kilograms(pounds). JD-570A 3890 $45.05

FORK LIFT TRUCKS [ FLT ] JD-570B 3892 $52.44

JD-670 3900 $58.31OVER TO Code Rate 
JD-670A 3905 $64.32454 (1000) 1814 (4000) 010-040 $27.14
JD-670CH 3907 $83.921814 (4000) 2722 (6000) 040-060 $36.15
JD-770 3910 $66.282722 (6000) 3629 (8000) 060-080 $40.74
JD-770A, 770A-H 3915 $77.873629 (8000) 5443 (12000) 080-120 $56.63
JD-770B 3916 $85.125443 (12000) 7258 (16000) 120-160 $59.27
JD-772CH 3930  $102.067258 (1600) 9072 (20000) 160-200 $69.39

9072 (20000) 11340 (25000) 200-250 $68.44
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GALION [ GALN ] DELMAG [ DELM ] 

Model Code Rate Model Code Rate 

A-400E 4940 $62.95 D-12 0500 $24.48

T-400A 4980 $60.32 D-16 0510 $35.88

T-500C 5150 $69.94 D-22 0520 $57.05

T-500L 5204 $69.27 D-30 0530 $42.26

T-500M 5210 $71.91 D-30-32 0540 $62.33

KOMATSU [ KOMA ] D-36-32 0560 $80.99

Model Code Rate 
D46-32 0570 $95.70

GD 505A-2 

GD 515A-1 

8980 

8986 

$65.79

 $68.43

D62-22 

D100-13 

0580 

0590 

$156.13

 $246.82

GD 605A-2 9000 $72.59 FOSTER [ FOST ] 

GD 615A-1 9005 $79.42 Model Code Rate 

GD 625A-1C 9007 $102.95 1700 0600 $135.23

GD 655A-2 9010 $80.61 4030 0630 $189.72

FNV-1800 0660 $113.39
HAMMERS, DEMOLITION & PILE [ HAMMR ] 

FNV-4150 0693 $243.09

DELAY FACTOR = 0.23 OVERTIME FACTOR = 0.79 HYDRAULIC POWER SYS [ HPSI ] 

Includes attachments, accessories and power unit. Does not include carrier. Model Code Rate 

ABI [ ABI ] 150 0420 $95.50

Model Code Rate 
260 0430 $151.18

HVR-60 0100 $37.43
300 0440 $181.52

AMERICAN PILE DRIVING [ APE ] 
I.C.E. [ ICE ] 

EQUIPMENT 
Model Code Rate 

Model Code Rate 44-50 0450 $229.02

150 0010 $160.19 216 0460 $82.36

180 0050 $220.13 416L 0470 $136.82

200/500 0060 $245.84 812 0480 $214.75

300 VIBRO 0075 $273.07 KENT [ KENT ] 
400B VIBRO 0085 $438.22 Model Code Rate 

ALLIED STEEL & TRACTOR [ AS&T ] KHB10G 0700 $18.79

Model Code Rate KHB 15G 0710 $30.04

800 0300 $55.29 KHB 30G 0750 $30.25

HYRAM 720 0310 $6.07 KHB 40G 0760 $53.23

HYRAM 725 0320 $11.49 NPK [ NPK ] 
HYRAM 730 0330 $13.93 Model Code Rate 
HYRAM 740 0340 $19.89 4XE 0795 $16.84
HYRAM 750 0350 $22.03 6XA 0800 $13.18
HYRAM 77 0360 $9.13 H-10XB 0810 $36.57
HYRAM 770 0370 $22.18 H-12X 0815 $37.38
HYRAM 780 0380 $36.21 H-16X 0820 $31.86
HYRAM 790 0390 $47.27 H-20X 0840 $35.74
HYRAM 88 0400 $15.48 H4X,HXA 0860 $11.13

H7X 0880  $14.23 
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OKADA [ OKAD ] 

Model Code Rate 

HYDRAULIC CRANES & EXCAVATORS, [ HCECL ] 
CRAWLER MOUNTED 

UB-5 0900 $7.83 DELAY FACTOR = 0.18 OVERTIME FACTOR = 0.84 

UB-8 0950 $15.30 Includes all attachments and accessories required for lifting or digging. 
Pavement breaker or compactor attachments are not included. 

RAMMER [ RAMR ] 
BANTAM [ BANT ]

Model Code Rate 
Model Code Rate 

S-84 1000 $31.75
C 266 0680 $82.87

S-86 1050 $34.26
C 366 0690 $95.97

STANLEY [ STAN ] C 744 1075 $62.73

Model Code Rate 
CASE [ CASE ] 

MB250 1100 $6.06
Model Code Rate 

MB2900 1120 $23.86
9030B 0100B $81.62

MB4900 1140 $42.33
9040 0110 $95.54

MB550 1160 $9.58
9060B 0120B $189.58

MB800 1180 $14.22
40E E-Boom 1600 $76.10

TELEDYNE [ TELD ] 40E Y-Boom 1601 $76.49

Model Code Rate 50E 1602 $96.30

950X 1190 $35.25 125B 1602H $77.99

TB1025 1195 $38.81 170C 1602N $108.66

TB1425X 1200 $34.68 220B 1602R $139.23

TB2225X 1220 $64.80 880B Y-Boom 1609 $54.29

TB425 1240 $13.92 980B 1615 $84.13

TB825X 1260 $24.03 1080 1615E $73.76

1080B 1615J $75.34TRAMAC [ TRMC ] 
1280 1616 $100.83

Model Code Rate 
1280B 1616E $94.89

BRH1100 1300 $36.83

BRH125 1310 $11.37 CATERPILLAR [ CAT ] 

BRH250 1320 $12.86 Model Code Rate 

BRH400 1330 $12.16 304 CR 0200 $30.28

BRH620 1340 $24.30 305C CR 0250 $39.84

BRH750 1350 $22.07 312 0300 $49.56

BRV950 1360 $23.26 312C 0300C $54.34

312CL 0300CL $55.25TUNKER [ TUNK ] 
314CL CR 0302CLR $60.45

Model Code Rate 
315L 0305 $59.99

40.01 1400 $171.74
320 0310 $78.98

40.05 1450 $171.74
320BL 0312 $83.21

60.05 1460 $150.48
320C 0312C $81.81

VULCAN [ VULC ] 320CL 0312CL $90.39

Model Code Rate 320L 0315 $80.39

1 1500 $26.34 321C LCR 0320R $110.43

010 1520 $37.82 322L 0325 $98.58

100C 1540 $39.60 325 0330 $104.23

2300 1560 $146.07 325BL 0335 $114.01

80C 1580 $30.52 325L 0340 $108.78

328D LCR 0343DR $133.26

330BL 0345  $143.42 
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330CL 0345CL $156.84 690E LC 1697ELC $78.75

330D L 0345DL $183.09 790 1698 $82.31

330L 0350 $137.36 790D 1698D $87.64

345BL 0355 $192.63 790E LC 1698ELC $96.31

350L 0360 $193.55 792 1699 $97.39

375L 0365 $308.92 890 1700 $131.63

205 1617 $33.90 890A 1705 $120.17

211 1617E $50.34 892D LC 1708 $111.71

213 1617H $55.39 990 1720 $143.26

215 1618 $56.19 992D LC 1722 $161.93

215B LC 1619E $63.04 30 1725 $19.79

215C 1619F $69.44 50 1730 $31.58

215D 1619G $77.04 70 1735 $28.94

225 1620 $80.14 200LC 1745 $87.49

225LC 

225D LC 

227 

229 

231D 

231DLC 

235 

235B 

1621 

1622 

1623 

1625 

1630 

1635 

1640 

1642 

$80.65

 $101.13

 $83.62

 $108.69

 $124.11

 $125.64

 $127.97

 $142.34

DROTT 

Model 

35D E boom 

35D Y boom 

40D E boom 

40D Y boom 

50D 

[ DROT ] 

Code 

1835 

1845 

1930 

1965 

2005 

Rate 

$57.64

 $58.04

 $72.54

 $77.53

 $93.94

235 Front Shovel 1645 $137.48 FIAT-ALLIS [ F-A ] 

235B Front Shovel 1647 $153.11 Model Code Rate 

235C 1648 $162.07 FE 18 9000 $51.91

235DLC 1649 $167.76 FE 20 HD 9010 $65.55

245 1650 $215.54 FE 20 LC 9020 $61.80

245B 1650B $237.62 FE 28 9030 $86.94

245 Front Shovel 1652 $226.98 FE 40 L 9040 $149.12

245B Front Shovel 

E 180 

EL 180 

EL 200B 

E 240 

EL 240 

E 300 

E 300B 

EL 300 

EL 300B 

1652B 

1653 

1654 

1654E 

1655 

1656 

1657 

1657B 

1658 

1658B 

$252.62

 $67.38

 $68.49

 $73.14

 $86.62

 $88.06

 $108.69

 $120.60

 $110.54

 $122.60

GRADALL 

Model 

G 660 

G 660B 

G 660C 

G 880B 

G 880C 

G 1000 

XL4200 

XL5200 

[ GRAD ] 

Code 

0150 

0160 

0170 

0210 

0215 

0230 

0260 

0280 

Rate 

$70.27

 $89.36

 $90.08

 $96.00

 $91.98

 $150.76

 $88.92

 $106.65
JOHN DEERE 

Model 

225D LC 

330C LC 

450LC 

490 

490E 

690A 

690B 

690C 

690D 

[ DEER ] 

Code 

1575D 

1600C 

1645 

1660 

1660E 

1685 

1695 

1697 

1697D 

Rate 

$99.73

 $148.49

 $186.43

 $41.38

 $52.51

 $57.78

 $70.89

 $65.36

 $68.39

HITACHI 

Model 

UH 07LC 

UH 062 

UH 172 

UH 122 

EX 150 

EX 200 LC 

EX 270 LC 

EX 300LC-2 

[ HIT ] 

Code 

2630 

2660 

2695 

2750 

2797 

2800 

2806 

2807

Rate 

$67.89

 $73.61

 $133.06

 $88.83

 $61.78

 $75.92

 $111.95

 $131.69 
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HYUNDAI 

EX 300LC-3 

EX 330LC-5 

EX 370-5 

EX 400 LC 

EX 450LC-5 

EX 550LC 

EX 700 

EX 750-5 

EX 1100 

[ HYUN ] 

2807A 

2807B 

2807F 

2808 

2808K 

2809 

2810 

2815 

2880 

$135.08

 $150.21

 $155.77

 $174.41

 $205.39

 $254.00

 $304.14

 $317.74

 $395.42

KOEHRING 

Model 

366 post 1980 

466E 

566 

666, 666E 

866, 866E 

6611 

6614 

6612 

[ KOEH ] 

Code 

4752 

4990 

5160 

5225 

5235 

6000 

6005 

6010 

Rate 

$112.38

 $129.48

 $140.74

 $178.15

 $208.77

 $42.05

 $51.63

 $50.22

Model Code Rate 6620 6015 $71.76

200LC 2950 $75.70 6625 6020 $87.35

210LC-3 2952C $78.69 6633 6029 $124.09

280LC 2960 $112.15 6644 6040 $164.80

290LC 

450LC 

2970 

3010 

$116.76

 $175.26
KOMATSU 

Model 

[ KOMA ] 

Code Rate 
INTERNATIONAL [ INTL ] PC 120-5 9485 $53.83

Model Code Rate PC 150-1 9490 $48.32

630 4250 $53.67 PC 150-3 9495 $59.50

640 HD 4260 $70.68 PC 200 LC-2 9500 $60.36

650 HD 4280 $79.85 PC 200-5 9504 $78.37

KATO 

KOBELCO 

Model 

HD450 VII 

HD700 VII LC 

HD1250 VII LC 

[ KATO ] 

[ KOBL ] 

Code 

3050 

3060 

3080 

Rate 

$51.08

 $73.92

 $124.35

PC 200 LC-3 

PC 200 LC-5 

PC 220 LC-2 

PC 220 LC-3 

PC 220 LC-5 

PC 220 LC-6 

PC 220 LC-7 

9505 

9506 

9510 

9515 

9516 

9516F 

9516G 

$72.83

 $79.52

 $77.87

 $90.31

 $97.50

 $104.31

 $109.46

Model Code Rate PC 280 LC-3 9517 $102.07

SK200LC MARK III 4687 $79.23 PC 300 LC-1, LC-2 9520 $100.53

K 903B 4688 $37.01 PC 300 LC-3 9525 $119.90

K 904D 4693 $40.07 PC 300 LC-5 9526 $136.11

K 904E 4694 $42.19 PC 300 LC-6 9526A $149.62

K 904 Mark II 4694A $42.03 PC 360 LC-3 9527 $136.82

K 905 4695 $45.29 PC 400 LC-1 9530 $136.44

K 905A LC 4697 $48.86 PC 400 LC-3 9535 $159.99

K 907C 4700 $65.45 PC 400 LC-5 9536 $179.11

K 907D 4702 $70.41 PC 400 LC-6 9537 $196.85

K 907 LC 4704 $71.13 PC 600 LC-6 9539 $277.02

K 909A 4710 $91.14 PC 650-1 9540 $249.73

K 909 LC 4711 $93.62 PC 650-1 Front Shovel 9550 $264.11

K 912A 4712 $107.97 PC 650-3 9552 $265.13

K 914 4715 $129.09 PC 750-6 9555 $317.96

K 916 4717 $144.58 PC 1000-1 9560 $403.55

SK270LC MARK IV 4720 $112.74 PC 1000 LC-1 9565 $415.78

SK400LC MARK IV 4725 $189.55 PC 1100 LC-6 9575LC  $481.47 
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LINK-BELT [ L-B ] P&H [ P&H ] 

Model Code Rate Model Code Rate 

LS 1600 5390 $31.88 H 750 6628 $56.31

LS 2650 5395 $44.42 H 1250 6630 $94.53

LS 2700C II 5398 $60.29 H 1750 6635 $117.70

2700 QUANTUM 5399 $62.99 H 2500 6645 $150.86

LS 2800 5400 $52.20 HS 2500 6650 $155.54

LS 2800A 5402 $60.32 TAKEUCHI [ TAKU ] 
LS 2800A PL 5404 $52.26

Model Code Rate 
LS 2800 PL 

LS 2800B 

LS 3400 

LS 3400C II 

LS 4300 

LS 4300C II 

LS 4800 

LS 4800 PL 

LS 5400 

5405 

5410 

5475 

5477 

5660 

5662 

5750 

5755 

5805 

$49.49

 $65.99

 $87.48

 $93.16

 $110.40

 $121.53

 $127.16

 $114.01

 $147.56

TB 15 

TB 025 

TB 045 

TB 070 

TB 10S 

TB 35S 

TB 68S 

TB 800 

7686 

7686A 

7686E 

7686H 

7688 

7690 

7692 

7695 

$13.05

 $22.00

 $36.41

 $35.33

 $10.40

 $20.61

 $29.87

 $14.55

LS 5800 5810 $153.66 HYDRAULIC CRANES & EXCAVATORS, [ HCESP ] 
LS 5800A 5812 $162.15 SELF PROPELLED. 

LS 5800C II 5814 $169.66 DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.88 

LS 6400 5820 $227.48 Includes all attachments and accessories required for lifting or digging. 

LS 7400 5830 $225.70
Pavement breaker or compactor attachments are not included. 

LS 7400A 5840 $275.81 BUCYRUS-ERIE [ B-E ] 

MASSEY FERGUSON [ M-F ] Model Code Rate 

Model Code Rate 
300C/SP 1670 $67.89

MF 450D 6245 $42.97
320C 1672 $68.08

MF 450S 6250 $46.10
360C 1678 $68.41

MITSUBISHI [ MITS ] 
BADGER [ BAGR ] 

Model Code Rate 
Model Code Rate 

MS 090 6290 $30.63
4425/30 1565 $91.64

MS 180-3 6295 $58.49
4435 1570 $101.57

MS 180 LC-8 6296 $66.13
4435B 1573 $102.83

MS 230 LC-3 6300 $76.24
4435C 1573C $112.31

MS 240 LC-8 6305 $82.43
4445 1574 $140.81

MS 280-2 6310 $93.36
4450 1575 $108.21

MS 380-2 6320 $130.97
4450B 1577 $114.69

MS 450-8 6330 $150.94
4455 1579 $141.52

NORTHWEST [ NW ] 
CASE [ CASE ] 

Model Code Rate 
Model Code Rate 

35 DH 6335 $117.85
40E E-Boom, Cruz Air 1685 $58.52

45 DH 6340 $128.89
40E Y-Boom, Cruz Air 1687 $58.74

55 DH 6345 $136.62
40F E-Boom, Cruz Air 1687H $60.75

55 DH Series II 6360 $232.84
40F Y-Boom, Cruz Air 1687K $61.56

45 E-Boom, Cruz Air 1688 $75.72

45 Y-Boom, Cruz Air 1689 $80.43

45B E-Boom, Cruz Air 1689H $80.09

45B Y-Boom, Cruz Air 1689K  $80.82 
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880R E-Boom 1690 $52.62 RT-635 4640 $87.56

880R Y-Boom 1695 $52.74 RT-65 S 4700 $92.37

1085 E-Boom, Cruz Air 1696E $60.61 RT-740 4710 $103.36

1085 Y-Boom, Cruz Air 1696Y $60.91 RT-745 4715 $131.46

1085B Y-Boom, Cruz Air 1696Z $68.16 RT-75 S 4720 $98.30

1285 E-Boom, Cruz Air 1697E $76.43 RT-755 4725 $111.41

1285 Y-Boom, Cruz Air 1697Y $76.57 RT-760 4727 $161.07

3330 Low Profile 1698E $31.27 RT-865 4730 $137.60

3330B 1698H $31.51 RT-865B 4732 $188.53

CATERPILLAR [ CAT ] RT-875 4735 $169.52

Model Code Rate 
RT-980 4750 $164.44

206 

212 

1699 

1699E 

$42.26

 $54.06

RT-990 

RT-9100 

4760 

4790 

$190.20

 $243.78

214 1699H $58.41 KOMATSU [ KOMA ] 

224 1699J $71.92 Model Code Rate 

GRADALL [ GRAD ] PW 210-1 9580 $97.30

Model Code Rate LINK-BELT [ L-B ] 

G 3WD, 4x4 0110 $88.02 Model Code Rate 

GROVE [ GROV ] HSP 15 5500 $65.91

Model Code Rate 
HSP 18 5505 $65.91

24 

36 

68 

1012 

2535 

RT-48 

RT-49 

RT-58 

RT-418 

RT-420 

RT-422 

RT-500D 

RT-525 

RT-525B 

RT-525C 

3820 

3830 

3850 

3870 

3880 

4030 

4115 

4285 

4354 

4356 

4358 

4359 

4360 

4362 

4363 

$33.37

 $54.51

 $63.12

 $75.82

 $99.70

 $57.57

 $57.85

 $59.07

 $73.22

 $73.22

 $73.22

 $101.07

 $68.18

 $71.03

 $87.76

HSP 20 

HSP 22 

HSP 25 

HSP 8015 

HSP 8018 

HSP 8018XL 

HSP 8018C 

HSP 8025 

HSP 8025 S 

HSP 8030 

HSP 8035 

HSP 8040 

HSP 8050 

HSP 8055 

HSP 8060 

5510 

5530 

5535 

5538 

5538E 

5538G 

5538H 

5538P 

5538PF 

5538Q 

5538R 

5538S 

5538T 

5538V 

5539 

$71.86

 $73.26

 $78.05

 $76.57

 $76.57

 $93.10

 $70.02

 $80.05

 $81.17

 $91.77

 $133.80

 $133.94

 $136.06

 $122.26

 $149.60

RT-527.5 4365 $69.01 LORAIN [ LORN ] 

RT-528B 4370 $71.03 Model Code Rate 

RT-528C 4372 $88.25 LRT 15H 5730 $67.26

RT-60 4520 $68.78 LRT 15U 5735 $68.52

RT-60S 4540 $70.69 LRT 18U 5740 $68.97

RT-515 4606 $68.02 LRT 35U 5745 $100.69

RT-518 4607 $69.93 LRT 40U 5750 $101.46

RT-520 4608 $71.44 LRT 150 5755 $66.60

RT-522 4609 $70.69 LRT 150D 5756 $81.96

RT-522C 4609G $86.08 LRT 180 5760 $66.56

RT-625 4630 $77.09 LRT 180D 5760D $81.96

RT-630 4635 $77.09 LRT 200 5765 $66.38

RT-630B 4637 $82.68 LRT 200D 5765D  $82.13 
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LRT 220 

LRT 230 

LRT 230D 

LRT 250 

LRT 250D 

LRT 275 

LRT 275D 

LRT 330 

LRT 400 

LRT 450 

LRT 500 

LRT 550 

P&H 

Model 

OMEGA 14 

OMEGA 15 

OMEGA 18 

OMEGA 25 

OMEGA 20 

OMEGA 23 

OMEGA 30 

OMEGA 35 

OMEGA 40 

OMEGA 45 

OMEGA 50 

OMEGA 60 

OMEGA 65 

OMEGA 114 

OMEGA 114D 

OMEGA 118 

OMEGA 118D 

OMEGA 120 

OMEGA 120D 

OMEGA 122 

OMEGA 122D 

OMEGA 125 

OMEGA 128 

R 150 

R 150-1 

R 180 

R 200 

OMEGA S-15 

OMEGA S-18 

OMEGA S-20 

5767 

5768 

5768D 

5769 

5769D 

5770 

5770D 

5772 

5773 

5774 

5775 

5790 

[ P&H ] 

Code 

5790 

5792 

5794 

5795 

5796 

5796E 

5796J 

5796P 

5797 

5797E 

5797J 

5798 

5799 

5799C 

5799G 

5799Q 

5799S 

5799U 

5799W 

5799X 

5799Y 

5799Z 

5799ZA 

5890 

5910 

5975 

6060 

6062 

6063 

6064 

6064E 

$68.82

 $73.36

 $82.15

 $73.38

 $82.15

 $73.38

 $82.15

 $94.29

 $108.22

 $111.35

 $114.37

 $119.61

Rate 

$63.08

 $63.08

 $63.51

 $84.91

 $64.19

 $66.93

 $87.32

 $88.28

 $119.01

 $120.72

 $122.10

 $125.56

 $148.33

 $71.92

 $69.97

 $73.42

 $70.11

 $75.05

 $70.82

 $76.03

 $71.39

 $76.41

 $74.90

 $53.72

 $53.23

 $54.04

 $54.37

 $87.58

 $87.58

 $90.13

 $123.33

PETTIBONE 

Model 

16 MK P Series 

20 MK P Series 

25 

25 MK P Series 

29 MK P Series 

30 

30 MK P Series 

30 SC, 30 SC P Series 

60 SC 

60 SC P Series 

70 

70 SC 

70 SC P Series 

80 MK P Series 

80 SC P Series 

R.O. PRODUCTS 

Model 

MC 5A 

MC 50B 

MC 50C 

[ PET ] 

Code 

6500 

6580 

6740 

6750 

6880 

6900 

6903 

6910 

6990 

6995 

7100 

7165 

7170 

7250 

7260 

[ ROP ] 

Code 

8005 

8175 

8260 

Rate 

$58.66

 $59.29

 $55.35

 $60.07

 $61.10

 $55.35

 $62.09

 $86.09

 $92.24

 $98.58

 $97.78

 $97.96

 $103.95

 $96.77

 $98.16

Rate 

$35.05

 $55.77

 $57.10

HYDRAULIC CRANES & EXCAVATORS, [ HCETD ] 
TRUCK MTD. W/ CARRIER 

DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.88 

Includes truck/carrier. Includes all attachment and accessories required for 
lifting or digging. Pavement breaker or compactor attachments are not 
included. 

BUCYRUS-ERIE [ B-E ] 

Model Code Rate 

25 XC 

30 XC 

40 C 

60 XC 

65 C 

90 XC 

1360 

1370 

1475 

1590 

1592 

1600 

$82.87

 $83.51

 $74.91

 $134.57

 $116.19

 $145.92

BADGER [ BAGR ] 

Model Code Rate 

300 Hydro-Scopic 

460 Hydro-Scopic 

666 Hydro-Scopic 

888 Hydro-Scopic 

0550 

0555 

0560 

0600 

$57.05

 $69.96

 $102.98

 $108.59

BANTAM [ BANT ] 

Model Code Rate 

T 744 Teleskoop 

T 888 

T 888B 

1285 

1310 

1315

 $66.99

 $96.94

 $112.92 

13
 

S-35 



DEVAULT [ DVUT ] LINK-BELT [ L-B ] 
Model Code Rate Model Code Rate 
TK 15-10 1900 $41.83 HTC 14 4505 $93.92

GRADALL [ GRAD ] HTC 25 4507 $93.92

Model Code Rate HTC 35 4509 $103.67

G 3W 0120 $69.38
HTC 50 4510 $137.13

G 660 0170 $67.42
HTC 50W 4520 $131.85

G 660B 0180 $87.54
HTC 814 4530 $123.60

G 660C 0190 $85.02
HTC 814XL 4531 $128.55

G 800 0210 $58.47
HTC 822 S 4532 $115.25

G 880B 0220 $95.78
HTC 825 4535 $107.55

G 880C 0230 $92.78
HTC 825 S 4536 $116.30

G 1000 0240 $102.54
HTC 830 4537 $125.51

HTC 835 4539 $132.27
GROVE [ GROV ] HTC 835XL 4539C $149.57
Model Code Rate HTC 840 4539E $153.01
TD 520 2221 $102.36 HTC 850 4539G $158.08
TD 522 2223 $102.36 HTC 855 4539H $138.56
TD 525 2224 $103.26 HTC 860 4539J $160.79
TMS 250 2850 $96.33 HTC 1040 4540 $150.56
TMS 250A 2860 $96.81 HTC 1050 4545 $152.95
TMS 250B 2870 $96.81 HTC 1055 4550 $142.22
TMS 250C 2875 $133.61 HTC 1060 4555 $157.55
TMS 300 2922 $115.17 HTC 11100 4600 $276.01
TMS 300B 

TMS 760 

2923 

3180 

$132.39

 $202.85
LORAIN [ LORN ] 

TMS 865 3378 $151.83
Model Code Rate 

TM 875 3380 $175.89
MCH 140 4942 $109.88

TMS 875 3385 $176.75
MCH 150 4946 $102.66

TM 890 3387 $193.19
MCH 180 4947 $102.66

TM 1075 3390 $159.41
MCH 300 4953 $120.13

MCH 350 4955 $96.45
HIAB [ HIAB ] MCH 400 4957 $131.39
Model Code Rate MCH 500 4960 $105.55
100 AW 

1165 

3850 

3852 

$37.24

 $34.18
MANITEX [ MANX ] 

170 thru 174 3854 $32.70
Model Code Rate 

175 thru 177 3855 $32.85
1161 4980 $40.40

550, 5501 3857 $35.63
1770 4985 $70.78

650 3859 $36.53
2284 4990 $73.51

2592 4995 $75.42
KOEHRING 

Model 

[ KOEH ] 

Code Rate 
NATIONAL [ NATL ] 

4460 Teleskoop 4400 $67.41
Model Code Rate 

4465 Teleskoop 4405 $68.62
Ser 4/400, 11.3 m (37') boom 4983 $36.97

4470 Teleskoop 4410 $79.81
Ser 4/400, 14.0 m (46') boom 4984 $37.17

4475 Teleskoop 4415 $81.00
Ser 4/400, 16.8 m (55') boom 4985 $37.34

Ser 5/500A/B, 14.3 m (47') boom 4986 $42.23

Ser 5/500A/B, 17.1 m (56') boom 4987 $42.84

Ser 6/600, 14.3 m (47') boom 4989 $41.77

Ser 6/600, 17.1 m (56') boom 4990  $42.13 
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856 

856B 

4995 

4996 

$42.63

 $41.81
HYDRAULIC CRANES & EXCAVATORS, 

TRUCK MTD. LESS CARRIER. 
[ HCETG ] 

875 4997 $43.37

875B 4998 $44.78
Includes all lifting and digging attachments and accessories. Truck/carrier to 

DELAY FACTOR = 0.10 OVERTIME FACTOR = 0.91 

Series 85 4999 $38.60 be paid separately. Pavement breaker or compactor attachments are not 
included. 

P&H [ P&H ] 

Model Code Rate 
BUCYRUS-ERIE [ B-E ] 

ALPHA 100 ton 5000 $255.95
Model Code Rate 

CN T-280 5005 $137.24 H-3 series two 1000 $40.61

T-150 5290 $100.26 H-5 series two 1300 $48.03

T-180 5380 $100.69 GALION [ GALN ] 
T-200 5470 $101.22 Model Code Rate 
T-250 5560 $118.05 125 P 1970 $49.08
CN T-250 5561 $139.58 150 P 1980 $59.31
OMEGA T-250 

OMEGA T-300 

5570 

5580 

$112.37

 $115.61
GROVE [ GROV ] 

OMEGA T-350 5585 $116.82 Model Code Rate 

T-300A 5665 $111.04 TM 100C 2020 $69.93

OMEGA T-400 5666M $137.01 TM 200C 2040 $56.97

OMEGA T-450 5669 $138.70 HYDRAULIC PERSONNEL LIFTS & [ HYLFT ] 
T-600 XL 5670 $159.58 AERIAL WORK PLATFORMS 

OMEGA T-500 5680 $138.69 DELAY FACTOR = 0.20 OVERTIME FACTOR = 0.81 
OMEGA T-650 5745 $186.87 Includes self propelled and power take off(PTO) units whether gas, diesel or 

T-750 5780 $131.74 electric. Rates for any truck or carrier mounted units shall pay for the truck 
separately. Reach is rated by Mfr's maximum extension in meters(feet). 

PITMAN [ PIT ] BOOM TYPE [ BOOM ] 
Model Code Rate OVER TO Code Rate 
Hydralift HL 40 thru 95 6670 $33.09 0 7.6 (25) 00-24 $14.79
Hydralift HL 100 thru 170 6675 $36.43  7.6 (25) 15.2 (50) 25-49 $34.10
HL 857 6685 $41.37 15.2 (50) 22.9 (75) 50-74 $46.54
HL 1200, 1545-T2 or 1580 6695 $43.70

POLECAT 6697 $47.64 SCISSOR TYPE [ SCIS ] 

PELICAN 6699 $50.48 OVER TO Code Rate 

R.O. PRODUCTS [ ROP ] 
0 6.1 (20) 00-20 $15.95

 6.4 (21) 9.1 (30) 21-30 $18.98
Model Code Rate 

9.4 (31) 15.2 (50) 31-50  $28.18 
TC-40 6860 $34.04

TC-50 6862 $35.61

TC-70 6864 $36.97

TC-80 6866 $37.04

TC-85 6868 $36.56

TC-110 6870 $40.67

TC-120 6872 $41.26

TC-125 6874 $40.92

TC-145 6876 $43.84

TC-150 6878 $42.24
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LOADERS, CRAWLER [ LDRCL ] 

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.90 

Includes all attachments and accessories excluding clam-action buckets and 
backhoe(see attachment class). 

CASE 

Model 

350B 

450B 

455B 

455C 

1155D 

1155E 

1450 

1450B 

1455B 

CATERPILLAR 

Model 

931B 

931C 

931 LGP 

931B LGP 

935B 

935C 

939C 

943 

943 LGP 

951C 86J 1992 serial 

951C 86J 2598 serial 

951C LGP 86J 2598 ser 

953 

953 LGP 

955L 85J 6247 serial 

955L 85J 13X10129 ser 

955L LGP 85J 13X10129 

963 

963 LGP 

973 

973 LGP 

977K 

977K 11K serial 

977L 11K 3919 serial 

977L 11K 5083 serial 

977L 14X serial 

977L LGP 

983 

983B 

[ CASE ] 

Code 

2370
 

2610
 

2620
 

2620A
 

3555
 

3556
 

3560
 

3565
 

3568
 

[ CAT ] 

Code 

3735
 

3735C
 

3740
 

3745
 

3845
 

3845C
 

3900
 

4130
 

4135
 

4200
 

4210
 

4215
 

4220
 

4230
 

4675
 

4680
 

4685
 

4690
 

4693
 

4695
 

4698
 

5014
 

5092
 

5170
 

5180
 

5185
 

5190
 

5248
 

5265
 

Rate 

$33.57

 $30.85

 $32.60

 $36.23

 $63.04

 $67.90

 $69.23

 $76.83

 $77.71

Rate 

$34.62

 $36.81

 $32.61

 $35.71

 $41.25

 $43.83

 $56.76

 $53.48

 $50.35

 $47.13

 $52.48

 $53.31

 $72.10

 $67.19

 $66.83

 $72.65

 $72.99

 $99.56

 $90.13

 $147.84

 $126.91

 $77.28

 $81.50

 $95.17

 $104.30

 $108.73

 $108.40

 $147.72

 $159.41

JOHN DEERE 

Model
 

JD 350C
 

JD 450C (4 speed PS)
 

JD 455D
 

JD 455E
 

JD 455G
 

JD 555
 

JD 555A
 

JD 555B
 

JD 555G
 

JD 655
 

JD 655B
 

JD 755
 

JD 755A
 

JD 755B
 

JD 855
 

DRESSER 

Model
 

100E (PS)
 

100G
 

125E (PS)
 

125G
 

175C (PS)
 

200
 

250C (PS)
 

250E (PS)
 

KOMATSU 

Model 

D 53S-16 

D 53S-17 

D 55S-2 

D 55S-3 

D 57S-1 

D 65S-6 

D 66S-1 

D 75S-2 

D 75S-3 

D 75S-5 

D 155S-1 

[ DEER ] 

Code 

5420
 

5805
 

5807
 

5809
 

5809A
 

5810
 

5812
 

5814
 

5814A
 

5815
 

5817
 

5820
 

5822
 

5824
 

5830
 

[ DRES ] 

Code 

9000
 

9005
 

9010
 

9015
 

9020
 

9025
 

9030
 

9035
 

[ KOMA ] 

Code 

7878
 

7878A
 

7900
 

7978
 

8000
 

8017
 

8020
 

8056
 

8060
 

8061
 

8080


Rate 

$35.48

 $35.56

 $37.46

 $37.92

 $43.48

 $40.19

 $44.42

 $43.65

 $55.79

 $63.69

 $73.53

 $59.78

 $74.67

 $84.81

 $112.93

Rate 

$36.89

 $42.78

 $45.55

 $51.85

 $88.55

 $105.37

 $106.88

 $123.22

Rate 

$60.68

 $73.28

 $61.93

 $61.93

 $84.61

 $81.53

 $114.75

 $88.41

 $110.65

 $151.72

 $217.12 
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LOADERS, RUBBER TIRE [ LDRRT ] 
590 Turbo w/ backhoe 

590 Super L 4WD w/ backhoe 

1745 

1746 

$48.58

 $50.95

Includes all attachments and accessories. Clam-action buckets, 4WD and 

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.89 

backhoes are excluded unless otherwise noted. 

621 

721 

821 

1750 

1752 

1754 

$65.56

 $79.67

 $97.48

ALLIS-CHALMERS 

Model 

710C 

714B 

714C w/ backhoe 

715B w/ backhoe 

715C w/ backhoe 

[ A-C ] 

Code 

0747 

0750 

0752 

0765 

0767 

Rate 

$33.82

 $32.93

 $35.40

 $34.82

 $35.66

680E w/ backhoe 

680G w/ backhoe 

680H w/ backhoe 

680K w/ backhoe 

680L w/ backhoe 

680L 4WD w/ backhoe 

780 w/ backhoe 

780B w/ backhoe 

1840 

1850 

1852 

1854 

1856 

1857 

1864 

1866 

$45.64

 $44.35

 $47.18

 $51.43

 $52.14

 $52.93

 $58.42

 $62.73
CASE [ CASE ] 780C w/ backhoe 1867 $63.86

Model Code Rate 780D w/ backhoe 1868 $64.61

W-11 1365 $31.79 780D 4WD w/ backhoe 1869 $65.97

W-11B 

W-18 

W-18 9213140 serial 

W-18B 

W-20 

W-20B 

W-20C 

W-30 

480B 

480B w/ backhoe 

480C 

480C w/ backhoe 

480D 

480D w/ backhoe 

480E w/ backhoe 

480E LL 

480F w/ backhoe 

480F LL 

480LL 

570L XT 4WD 

580B w/ backhoe 

580C 

580C w/ backhoe 

580D 

580D w/ backhoe 

580 Super D 

580 Super D w/ backhoe 

580 Super E 

580 Super E w/ backhoe 

580K w/ backhoe 

580K 4WD w/ backhoe 

580 Super K w/ backhoe 

580L w/ backhoe 

580 Super L 4WD w/ backhoe 

1368 

1444 

1450 

1460 

1472 

1480 

1482 

1565 

1636 

1640 

1650 

1660 

1662 

1664 

1666 

1667 

1668 

1669 

1677 

1690 

1705 

1710 

1715 

1717 

1720 

1725 

1727 

1731 

1735 

1739 

1740 

1742 

1743 

1744 

$38.68

 $53.47

 $56.92

 $61.45

 $57.04

 $57.81

 $62.24

 $85.24

 $26.89

 $28.17

 $34.76

 $36.29

 $38.98

 $40.88

 $33.43

 $32.24

 $34.70

 $32.97

 $39.02

 $37.93

 $35.35

 $28.12

 $29.99

 $29.44

 $31.89

 $32.14

 $34.64

 $33.01

 $35.70

 $35.99

 $37.05

 $39.76

 $40.01

 $46.50

CATERPILLAR 

Model 

416 w/ backhoe 

416 Series II w/ backhoe 

416B 4WD w/ extend-a-hoe 

416C 4WD w/ backhoe 

416D w/ backhoe 

416D 4WD w/ backhoe 

420D w/ backhoe 

420D 4WD w/ backhoe 

426 w/ backhoe 

426 Series II w/ backhoe 

426C w/ backhoe 

426C 4WD w/ backhoe 

428 w/ backhoe 

428 Series II w/ backhoe 

430D 

430E 

436 w/ backhoe 

436 Series II w/ backhoe 

446 w/ backhoe 

446B w/ backhoe 

446D 

450E 

910 

910E 

916 

920 

926 

926E 

928G 

930 41K serial 

930G 

936 

[ CAT ] 

Code 

1860 

1860A 

1861A 

1861C 

1861D 

1861D4 

1861M 

1861M4 

1862 

1862A 

1862C 

1862C4 

1864 

1864A 

1865D 

1865E 

1866 

1866A 

1868 

1868B 

1868D 

1869E 

1870 

1870E 

1885 

1894 

2065 

2067 

2070G 

2088 

2088G 

2100

Rate 

$35.98

 $36.21

 $44.63

 $46.30

 $41.54

 $42.63

 $46.57

 $47.65

 $40.67

 $40.90

 $50.96

 $52.35

 $40.65

 $40.87

 $56.49

 $59.23

 $44.30

 $44.48

 $57.42

 $63.52

 $65.24

 $78.52

 $38.38

 $45.21

 $51.21

 $46.82

 $59.97

 $64.93

 $77.88

 $57.33

 $91.23

 $72.79 
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936E 2110 $79.37 JOHN DEERE [ DEER ] 
936F 2120 $82.48 Model Code Rate 
938F 

938G 

950 90A serial 

950 31K & 81J serial 

950B 

950E 

950F 

950F Series II 

950G 

950H 

962G 

966C 

966D 

966E 

966F 

966G 

966H 

970F 

972G 

980B 

980C 

980F 

980G 

980H 

988 87A6868 serial 

988B 50W serial 

992B 25K serial 

992C 

IT 12 

IT 12B 

IT 14F 

IT 18 

IT 18B 

IT 28 

IT 28B 

IT 28F 

IT 28G 

IT 38G 

IT 62G 

2130 

2130G 

2228 

2270 

2272 

2300 

2301 

2303 

2310 

2310H 

2320G 

2340 

2350 

2360 

2361 

2362 

2362H 

2370 

2372G 

2376 

2378 

2381 

2382 

2382H 

2398 

2436 

2460 

2470 

2472 

2472B 

2473 

2474 

2475 

2476 

2477 

2477G 

2478 

2480 

2482 

$84.27

 $95.24

 $61.29

 $73.97

 $91.06

 $96.93

 $102.06

 $105.74

 $113.65

 $130.35

 $124.29

 $108.40

 $119.52

 $132.04

 $134.95

 $151.76

 $174.64

 $158.63

 $169.20

 $137.23

 $168.29

 $173.51

 $191.31

 $207.37

 $167.70

 $241.51

 $299.32

 $461.73

 $39.15

 $45.61

 $52.89

 $49.98

 $56.54

 $60.44

 $65.64

 $76.08

 $79.27

 $91.28

 $125.56

JD-210C 

JD-210C w/ backhoe 

JD-210LE 

JD-310A w/ backhoe 

JD-310B w/ backhoe 

JD-310C w/ backhoe 

JD-310D w/ backhoe 

JD-310E w/ backhoe 

JD-310SE w/ backhoe 

310G 

JD-315SE w/ backhoe 

JD-410 w/ backhoe 

JD-410B w/ backhoe 

JD-410C w/ backhoe 

JD-410D w/ backhoe 

JD-410E w/ backhoe 

410G 

JD-444 

JD-444C 

JD-444D 

JD-444E 

JD-500C w/ backhoe 

JD-510 w/ backhoe 

JD-510B w/ backhoe 

JD-510C w/ backhoe 

JD-510D w/ backhoe 

JD-544B 

JD-544C 

JD-544D 

JD-544E 

JD-544G 

JD-610B w/ backhoe 

JD-610C w/ backhoe 

JD-624E 

JD-624G 

JD-624H 

JD-644B 

JD-644C 

JD-644D 

2485 

2490 

2495 

2504 

2506 

2507 

2507D 

2507E 

2507F 

2507G 

2507H 

2508 

2509 

2509F 

2509G 

2509H 

2509J 

2510 

2515 

2520 

2521 

2592 

2620 

2625 

2630 

2630D 

2660 

2670 

2672 

2673 

2673B 

2690 

2691 

2700 

2700G 

2700H 

2710 

2715 

2717 

$30.23

 $30.31

 $39.75

 $31.77

 $32.46

 $35.74

 $40.29

 $41.25

 $46.18

 $42.32

 $46.81

 $34.76

 $35.45

 $41.60

 $49.57

 $52.03

 $53.17

 $46.18

 $48.17

 $49.60

 $53.90

 $45.13

 $41.73

 $40.34

 $47.54

 $56.36

 $57.25

 $58.86

 $57.77

 $63.91

 $70.56

 $46.13

 $52.51

 $76.57

 $86.81

 $95.04

 $79.15

 $82.06

 $84.71

CLARK [ CLRK ] JD-644E 2719 $91.74

Model Code Rate JD-644G 2719B $104.46

35C 2484 $47.74 JD-644H 2719H $111.95

45C 2486 $55.81 644J 2719J $122.93

55C 2488 $67.37 JD-710B w/ backhoe 2720 $58.96

75C 2491 $88.03 JD-710C w/ backhoe 2721 $65.53

125B 2492 $113.17 JD-710D w/ backhoe 2722 $71.50

275B 2496 $196.56 JD-710D 4WD w/ backhoe 2722D $73.44

275C 2497 $215.10 710G 2722G  $75.91 
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JD-744H 

744J 

JD-844 

2723 

2723J 

2725 

$152.44

 $177.90

 $146.53

INTERNATIONAL 

Model 

260A 

[ INTL ] 

Code 

2260 

Rate 

$34.83

DRESSER [ DRES ] 260A w/ backhoe 2270 $36.48

Model Code Rate 270A w/ backhoe 2280 $40.20

510B 2310 $44.99 280A w/ backhoe 2285 $49.43

510C 

515B 

515C 

520B 

520C 

530 

530C 

540 

550 

2310C 

3517 

3517C 

3519 

3519C 

3520 

3520C 

3530 

3540 

$60.15

 $58.43

 $71.17

 $67.58

 $84.84

 $94.73

 $103.45

 $130.52

 $130.50

J C B 

Model 

214S w/ backhoe 

215S w/ backhoe 

217S w/ backhoe 

3C 1550 2WD w/ hoe 

3D 1700 4WD w/ hoe 

1400B w/ backhoe 

1550B w/ backhoe 

[ JCB ] 

Code 

4430 

4435 

4440 

4448 

4450 

4455 

4457 

Rate 

$48.35

 $53.13

 $56.44

 $34.51

 $46.13

 $39.09

 $44.76

FIAT-ALLIS [ F-A ] 1600B w/ backhoe 4458 $51.53

Model Code Rate 1700B w/ backhoe 4459 $52.60

545B 

745C 

FR 10 

FR 10B 

FR 20 

FR 30 

FR 20B 

FR 35 

3042 

3046 

3049H 

3049I 

3050 

3051 

3051B 

3052 

$55.15

 $108.19

 $58.32

 $63.51

 $122.58

 $160.30

 $136.52

 $213.22

KAWASAKI 

Model 

60Z IV 

65Z IV 

KSS 80Z II 

80Z III 

80Z IV 

85Z IV 

[ KAWA ] 

Code 

4300 

4310 

4330 

4335 

4340 

4345 

Rate 

$66.47

 $74.27

 $95.28

 $110.94

 $113.01

 $141.82

FORD [ FORD ] 90Z III 4350 $156.96

Model Code Rate 90Z IV 4355 $161.05

545C 3054 $32.60 95Z IV-2 4360 $206.83

650 w/ backhoe 

655A w/ backhoe 

655C w/ backhoe 

750 w/ backhoe 

755 w/ backhoe 

755B w/ backhoe 

755A w/ backhoe 

A-62 

A-64 

A-66 

3056 

3056F 

3056G 

3057 

3061 

3063 

3065 

3114 

3116 

3118 

$35.95

 $40.31

 $44.29

 $47.09

 $50.24

 $57.17

 $55.78

 $49.11

 $59.59

 $77.69

KOMATSU 

Model 

W 120-3 

W 180-1 

WA 200-1 

WA 250-1 

WA 300-1 

WA 320-1 

WA 350-1 

WA 380-1 

[ KOMA ] 

Code 

4520 

4525 

4536 

4537 

4538 

4539 

4540 

4541 

Rate 

$111.29

 $157.77

 $62.94

 $86.22

 $82.12

 $100.94

 $97.02

 $120.27

FURUKAWA [ FURU ] WA 380-3 4541C $120.36

Model Code Rate WA 400-1 4542 $115.68

FL 320A 3120M $109.76 WA 420-3 4543C $138.39

FL 330 3120S $119.72 WA 450-1 4544 $143.84

HOUGH 

Model 

H65C 

H-90E 

H-100C 

[ HOUG ] 

Code 

3578 

3884 

3954 

Rate 

$76.18

 $132.11

 $155.22

WA 450-2 

WA 450-3 

WA 470-1 

WA 500-1 

WA 600-1 

WB 140-2 4WD 

4544B 

4544C 

4545 

4546 

4550 

4700

 $162.04

 $164.65

 $158.03

 $191.25

 $281.52

 $50.88 
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WB 150-2 4WD 4710 $58.66
LEADS, PILE DRIVING [ LEADS ] 

MASSEY FERGUSON [ M-F ] 

Model Code Rate DELAY FACTOR = 0.46 OVERTIME FACTOR = 0.59 

MF 44C 

MF 50H Series S 

5143 

5150 

$59.37

 $35.19
FIXED [ FIXD ] 

MF 50H Series S, 4WD 5152 $35.88
Includes headblock, taper top, tip sled and connector, foot yoke, 
foot yoke sheave, intermediate flights, and all attachments and 

MF 50HX Series S 5154 $37.94 accessories. Rated in accordance with height of the lead measured 

MF 50HX Series S, 4WD 5156 $38.81 in meters ( linear feet) 

MF 55C 5170 $76.22 OVER TO Code Rate 

MF 60 w/ backhoe 5171 $37.27 0 16.8 (55) (w/o spotter) 0100 $17.27

MF 60H Series S w/ hoe 5172 $40.20 16.8 (55) 32.0 (105) (w/o spotter) 0200 $22.03

MF 66C 5174 $97.41 over 32.0 (105) (w/o spotter) 0300 $27.61

MF 80 w/ backhoe 5182 $53.17 0 16.8 (55) (w/ spotter) 1100 $29.17

MF 88 5184 $154.67 16.8 (55) 32.0 (105) (w/ spotter) 1200 $34.84

640 6000 $35.40 over 32.0 (105) (w/ spotter) 1300 $41.32

650 6010 $37.93 SWINGING [ SWNG ] 

NEW HOLLAND [ NHND ] Includes headblock, taper top, tip sled and connector, foot yoke, 
foot yoke sheave, intermediate flights, and all attachments and

Model Code Rate accessories. Rated in accordance with the height of the lead 

545D 0100 $33.95 measured in meters (linear feet). 

575E w/ backhoe 0110 $47.85 OVER TO Code Rate 

655D w/ backhoe 0120 $43.06 0 16.8 (55) (w/o spotter) 0400 $11.45

655E w/ backhoe 0130 $51.54 16.8 (55) 32.0 (105) (w/o spotter) 0500 $15.96

675D 4WD w/ backhoe 0140 $49.73 over 32.0 (105) (w/o spotter) 0600 $21.54

675E 4WD w/ backhoe 0150 $58.95  0 16.8 (55) (w/ spotter) 1400 $23.35

16.8 (55) 32.0 (105) (w/ spotter) 1500 $28.76
TEREX [ TERX ] 

over 32.0 (105) (w/ spotter) 1600 $35.24
Model Code Rate 

70C 7938 $138.95
NON-OPERATED EQUIPMENT (DAILY 

RATES) 
[ NONOP ] 

72-61 8036 $170.55

72-71B 8055 $222.63 DELAY FACTOR = 0.55 OVERTIME FACTOR = 1.00 

72-81 8080 $263.57
Note various units for different items. The following allowance is entered on 
the extra work bill by using the (unit listed x number of days) in the hours 

VOLVO-MICHIGAN-EUCLID [ VME ] 
worked column. The following list is limited to items with long estimated 
lives. Additional traffic related items such as cones and barricades, are still 

Model Code Rate listed under TRAFC in this publication. Other non-operated items with short 
estimated lives should be treated as materials and should not be "rented". Non 

175B 6186 $139.93 rented items are 1) intended to be job specific (amortized over the life of the 

175C 6186C $160.96
project) and 2) have an estimated life measured by number of uses rather than a 
length of time. 

275B 

275C 

6330 

6330C 

$178.32

 $215.10
MISCELLANEOUS [ MISC ] 

L-70C 9570C $72.54
Model Code Rate 

L-90 9575 $86.97 Casing, 450 mm dia, per 0.3 m (Casing, 18" 
dia, per lf) 

0120 $0.03

L-120 9595 $112.87 Casing, 650 mm dia, per 0.3 m (Casing, 26" 0130 $0.05
L-120C 9595C $116.92 dia, per lf) 

L-150C 9598C $145.66 Casing, 900 mm dia, per 0.3 m (Casing, 36" 0140 $0.07

L-160 9600 $151.76 dia, per lf) 

L-180C 9602C $163.89 Casing, 1800 mm dia, per 0.3 m (Casing, 
72" dia, per lf) 

0150 $0.17

L-190 9605 $176.44
Casing, 2400 mm dia, per 0.3 m (Casing, 0160 $0.22
96" dia, per lf) 

Casing, 2700 mm dia, per 0.3 m (Casing, 0170 $0.25
108" dia, per lf) 

Casing, 3000 mm dia, per 0.3 m (Casing, 0180  $0.33 
120" dia, per lf) 
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Pile, all depths "H" pile, per 45.0 kg (Pile, 0190 
all depths "H" pile, per hundred-weight) 

Pipe, 250-300 mm dia, per 0.3 m (Pipe, 10 0200 
12" dia, per lf) 

Plate, 22 mm thick, per 9.3 sm (Plate, 7/8" 0210 
thick, per 100 sf) 

Plate, 25 mm thick, per 9.3 sm (Plate, 1" 0220 
thick, per 100 sf) 

Plate, 38 mm thick, per 9.3 sm (Plate, 1.5" 0230 
thick, per 100 sf) 

SCAFFOLDING, SHORING, [ SSFW ] 

FALSEWORK 
Model Code 

Metal form, 1.8 m x3.0 m, per 14.6 m 0310 
(Metal form, 6x10 box culvert, per 48 lf)
 

Metal form, 2.4 m x3.7 m, per 15.2 m 0320
 
(Metal form, 8x12 box culvert, per 50 lf)
 

Metal form, 2.1 m x4.3 m, per 15.2 m 0330
 
(Metal form, 7x14 box culvert, per 50 lf)
 

Metal form, type 25 barrier, per 3.0 m 0340
 
(Metal form, type 25 barrier, per 10 lf)
 

Metal form, type 26 barrier, per 3.0 m 0350
 
(Metal form, type 26 barrier, per 10 lf)
 

Metal form, type 27 barrier, per 3.0 m 0360
 
(Metal form, type 27 barrier, per 10 lf)
 

Metal form, type 50 barrier, per 3.0 m 0370
 
(Metal form, type 50 barrier, per 10 lf)
 

Metal form, 1.8 m x 3.7 m girder panel, per 0380
 
0.1 sm ( 6x12 girder panel, per sf) 

Metal form, all heights paving, per 3.0 m 0390 
(Metal form, all heights paving, per 10 lf) 

Scaffolding, 1.5 m section, per section 0410
 
(Scaffolding, 5' section, per section)
 

Scaffolding, 3.0 m section, per section 0420
 
(Scaffolding, 10' section, per section)
 

Scaffolding, 4.6 m section, per section 0430
 
(Scaffolding, 15' section, per section)
 

Scaffolding, bottom/top section, per 1.5 m 0440
 
section (per 5 ft section)
 

Scaffolding, 2.1 m high, rolling 0450
 
(Scaffolding, 7' high, rolling)
 

Scaffolding, spider staging, plus air 0460
 
compressor
 

Shoring, 1.1 m deep x 2235 mm wide, per 0510
 
section (Shoring,3.5' deep x 88" wide
 
trench, per section)
 

Shoring, 1.2 m deep x 3.7 m wide box, per 0515
 
7.3 m (Shoring, 4' deepx12' wide trench
 
box, per 24')
 

Shoring, 1.5 m deep x 2235 mm wide, per 0520
 
section (Shoring, 5' deep x 88" wide trench,
 
per section)
 

Shoring, 2.1 m deep x 1397 mm wide, per 0530 
section (Shoring, 7' deep x 55" wide trench, 
per section) 

Shoring, 2.1 m deep x 2235 mm wide, per 0540 
section (Shoring, 7' deepx88" wide trench, 
per section) 

$0.03 Shoring, 2.4 m deep x 4.6 m wide, per 3.0 m 0550 $8.12
(Shoring, 8' deepx15' wide trench box, per 

$0.02 10') 

Shoring, 2.4 m deep x 2.4 m max width, per 0560 $15.95

 $1.05 7.3 m(8' deep x 8' max width trench box, 
per 24' ) 

$1.20 Shoring, 3.0 m deep x 2.4 m max box, per 0570 $14.33
4.9 m (Shoring, 10' deepx8' max trench 

$1.80
box, per 16') 

Shoring, 3.0 m deep x 2.4 m max box, per 0580 $19.91
7.3 m (Shoring, 10' deepx8' max trench 
box, per 24') 

Wood, 50 mm x255 mm, per 30.5 m (Wood, 0605 $0.13

Rate 
2"x10", per 100 lf) 

$36.70
Wood, 50 mm x305 mm, per 30.5 m (Wood, 
2"x12", per 100 lf) 

0610 $0.17

 $40.67
Wood, 100mm x100mm, per 30.5 m (Wood, 
4"x4", per 100 lf) 

0615 $0.11

 $44.69
Wood, 100 mm x150 mm, per 30.5 m 
(Wood, 4"x6", per 100 lf) 

0620 $0.16

 $2.24
Wood, 100 mm x205 mm, per 30.5 m 
(Wood, 4"x8", per 100 lf) 

0625 $0.23

 $2.37
Wood, 100 mm x305 mm, per 30.5 m 
(Wood, 4"x12", per 100 lf) 

0630 $0.35

 $2.05
Wood, 150 mm x305 mm, per 30.5 m 
(Wood, 6"x12", per 100 lf) 

0635 $0.57

 $2.21
Wood, 150 mm x455 mm, per 30.5 m 
(Wood, 6"x18", per 100 lf) 

0640 $0.93

 $0.16
Wood, 205 mm x405 mm, per 30.5 m 
(Wood, 8"x16", per 100 lf) 

0645 $1.14

 $0.04
Wood, 305 mm x455 mm, per 30.5 m 
(Wood, 8"x18", per 100 lf) 

0650 $1.28

 $0.46
Wood, 305 mm x305 mm, per 30.5 m 
(Wood, 12"x12", per 100 lf) 

0655 $1.11

 $1.03
Wood form, type 27 barrier, per 2.4 m 
(Wood form, type 27 barrier, per 8 lf) 

0660 $0.24

 $1.36
Wide flange beam, all depths, per 45 kg 
(Wide flange beam, all depths, per hundred 

0670 $0.03

wt.) 
$0.64

TANK [ TANK ] 

$0.97 Model Code Rate 

Tank, metal, 0-2270 liters (0-600 gallons) 0710 $0.62
 $20.37

Tank, metal, 2270-4540 liters (600-1200 0720 $0.85

 $1.05
gal) 

Tank, metal, 4540-9840 liters (1200-2600 0730 $2.11
gal) 

$9.81 Tank, metal, 22 710 liters (6000 gallons) 0740 $4.25

Tank, metal, 28 390 liters (7500 gallons) 0750 $5.33

Tank, metal, 30 280 liters ( 8000 gallons) 0760 $5.64
 $1.11 Tank, metal, 37 850 liters (10000 gallons) 0770 $6.25

TRAFFIC SAFETY [ TRAF ] 
$0.97 Model Code Rate 

Crash cushion barrel, filled, each 0810 $1.14

 $1.17 K-rail, temporary concrete barrier, per 6.1 0820  $0.41 
m (20 lf) 
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PAVEMENT GRINDERS, DIAMOND [ PGDIA ] 
BLADES 

DELAY FACTOR = 0.09 OVERTIME FACTOR = 0.92 

Includes water(but not water truck or trailer), coolant, cutting compounds and 
all attachments and accessories. Replacement blades are included in the rates 
listed below. 

CONCUT [ CCUT ] 

Model Code Rate 

BC-38 (136 blades) 0500 $177.89

BC-244 (187 blades) 0505 $220.48

BC-1268 (48 blades) 0510 $68.71

CUSHION CUT [ CUCT ] 

Model Code Rate 

HG-130A (127 blades) 0600 $171.13

PC-390(171 blades) 0610 $264.93

PENHALL [ PENH ] 

Model Code Rate 

G-38 (172 blades) 0800 $337.15

TARGET [ TARG ] 

Model Code Rate 

CG-65 (41 blades) 0900 $105.53

PRM-3804 (170 blades) 0905 $371.10

PAVEMENT GRINDERS, TUNGSTEN [ PGT-C ] 
CARBIDE BITS 

DELAY FACTOR = 0.13 OVERTIME FACTOR = 0.89 

Includes water(but not water truck or trailer), coolant, cutting compounds and 
all attachments and accessories. Replacement bits or tips are included in the 
rates listed below. 

BARBER-GREENE [ B-G ] 

Model Code Rate 

RX-20 0100 $174.71

RX-30 0105 $277.28

RX-40B 0110 $320.83

RX-50 0115 $377.22

RX-80B 0120 $626.88

CATERPILLAR [ CAT ] 

Model Code Rate 

PM-800 0200 $488.95

PR-105 0201 $85.59

PR-275 0205 $233.57

PR-450 0210 $340.68

PR-750 0215 $496.99

PR-750B 0216 $521.58

PR-1000 0220 $682.82

C.M.I. [ CMI ] 

Model Code Rate 

PR-275 RT 0150 $221.92

PR-375 0155 $282.39

PR-450 0160 $323.71

PR-525 0165 $348.28

PR-500FL 0170 $381.96

PR-750 0175 $479.76

PR-800-7 0177 $524.62

PR-1000 0180 $577.83

INGERSOLL-RAND [ I-R ] 

Model Code Rate 

MW-175 0280 $97.36

MW-250 0285 $105.35

MW-250C 0286 $127.04

MT-6520 (crawler) 0300 $314.68

MW-6520 0305 $227.27

MW-6520HC 0310 $290.85

MT-7000 0315 $397.76

WIRTGEN [ WIRT ] 

Model Code Rate 

300VC 0380 $37.99

1000VC 0390 $145.18

1900DC 0395 $336.03

2000VC 0400 $326.52

2100VC 0402 $421.90

2200VC 0405 $548.80

3500VC 0410 $561.30

4200VC 0420 $578.88

PUMPS, WATER HOSE [ PUMWA ] 

DELAY FACTOR = 0.35 OVERTIME FACTOR = 0.68 

Centrifugal and diaphragm types (including submersibles). Rate includes 
power (gas, diesel or electric generator), 7.6 meters(25 lineal feet) of suction 
hose, 15.2 meters (50 lineal feet) of discharge hose, foot valve and all fittings, 
attachments and accessories. 

A PUMP [ APMP ] 

Listed by Mfr's rated capacity measured in thousands of liters per 
minute (thousands of gallons per hour) at 3.0 meters (10 feet) of 
suction head. 
OVER TO Code Rate 

0 0.6 (10) 000-010 $3.29

0.6 (10) 1.3 (20) 010-020 $5.24

1.3 (20) 1.9 (30) 020-030 $5.90

1.9 (30) 3.2 (50) 030-050 $22.61

3.2 (50) 7.9 (125) 050-125 $26.13

7.9 (125) 15.8 (250) 125-250  $30.50 
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5-8 ton roll-o-static 4800 $35.30INLET-SUCTION HOSE [ INHS ] 
S5-8A 4820 $38.02Additional 7.6 meter (25 foot) lengths of suction hose shall be paid 

based on the inside hose diameter in millimeters (inches). 8-10.5 ton roll-o-static 4988 $35.94

OVER TO Code Rate S8-10.5A 5000 $38.71

0 60 (2.5) 0-2.5 $0.06 8-12 ton roll-o-static 5176 $36.25

60 (2.5) 80 (3) 2.5-3.5 $0.11 S8-12A 5190 $39.35

80 (3) 100 (4) 3.5-4 $0.15
HYSTER [ HYST ]

100 (4) 150 (6) 4-6 $0.24
Model Code Rate 

OUTLET-DISCHARGE HOSE [ OUHS ] C 330A 3-5 ton 6520 $32.62
Additional 15.2 meter (50 foot) lengths of discharge hose shall be C 330B 3-5 ton (Hypac) 6520B $25.41
paid based on the inside hose diameter in millimeters (inches). 

C 330A 4-6 ton 6525 $33.96
OVER TO Code Rate 

C 330B 4-6 ton (Hypac) 6526 $27.52
0 60 (2.5) 0-2.5 $0.04

C 340A 5-8 ton 6530 $39.72
60 (2.5) 90 (3.5) 2.5-3.5 $0.08

C 340A 8-10 ton 6540 $40.27
90 (3.5) 100 (4) 3.5-4 $0.12

C 340B 5-8 ton 6545 $35.63
100 (4) 150 (6) 4-6 $0.17

C 340C 5-8 ton (Hypac) 6546 $38.12

ROLLERS, TANDEM STEEL WHEELS [ ROL-2 ] C 340B 8-10 ton 6548 $36.34

C 340C 8-10 ton (Hypac) 6549 $38.60

DELAY FACTOR = 0.11 OVERTIME FACTOR = 0.90 C 350B 8-12 ton 6710 $41.15
Includes all attachments and accessories. C 350B 10-14 ton 6740 $41.64

C 350C 8-12 ton 6750 $37.60BOMAG [ BMAG ] 
C 350C 10-14 ton 6755 $38.30Model Code Rate 
C 350D 8-12 ton 6757 $39.05

BW-4AS 1150 $24.20

BW-6AS 1155 $25.80 INGRAM [ INGM ] 

BW-10AS 1160 $43.93 Model Code Rate 
BW-12AS 1165 $44.70 4-6 ton FB 6900 $24.77

5-6.5 ton FB 6965 $26.30DRESSER [ DRES ] 
8-12 ton HB 7175 $36.54Model Code Rate 
10-14 ton HB 7275 $37.14

S3-5B 2500 $31.65

S8-12A 2520 $41.74 REXNORD [ RXND ] 

S10-14A 2525 $42.51 Model Code Rate 

3-5 ton 8566 $23.62FERGUSON [ FERG ] 
4-6 ton 8572 $24.19Model Code Rate 
5-8 ton 8578 $53.48

3-5 ton 4048 $19.35
7-10 ton 8584 $53.68

3-5A 4048A $20.54
8-12 ton 8590 $54.03

4-6A 4142A $20.68
10-14 ton 8596  $54.36

5-8 ton 4236 $46.03

5-8A 4240 $35.39

8-12 ton 4424 $36.62

8-12B 4424B $38.82

8-12A 4430 $36.37

10-14 ton 4450 $37.50

10-14A 4455 $36.88

10-14B 4455B $39.38

GALION [ GALN ] 

Model Code Rate 

4-6 ton roll-o-static 4650 $30.32

S4-6A, S4-6B 4670 $32.85
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ROLLERS, RUBBER TIRE, SELF [ ROLRT ] 
PROPELLED 

RAYGO [ RAGO ] 

Model Code Rate 

30 6490 $75.69DELAY FACTOR = 0.16 OVERTIME FACTOR = 0.86 

Includes all attachments and accessories. 

BUFFALO-BOMAG [ B-B ] 

Model Code Rate 

BW 20R 2624 $39.71

CATERPILLAR [ CAT ] 

Model Code Rate 

PS 110 3460 $40.91

PS 130 3465 $40.33

PS 180 3470 $42.53

PS 200B 3480 $53.63

DYNAPAC [ DYPC ] 

Model Code Rate 

CP 15 3500 $39.28

CP 21 3510 $48.78

CP 27 3520 $62.76

GALION [ GALN ] 

Model Code Rate 

3500 4310 $40.27

P 3000 4315 $37.13

P 3500A 4320 $40.78

HYSTER [ HYST ] 

Model Code Rate 

C 530A 5401 $40.14

C 550A 5494 $44.99

ROLLER-TAMPING, SEGMENTED, [ ROTAM ] 
SHEEPSFOOT, SELF PROPELLED 

DELAY FACTOR = 0.10 OVERTIME FACTOR = 0.91 

Includes all attachments and accessories. 

BUFFALO-BOMAG [ B-B ] 

Model Code Rate 

K 300 1630 $77.31

K 301 1635 $87.33

K 401 1638 $104.02

CATERPILLAR [ CAT ] 

Model Code Rate 

815 2300 $91.18

815B 2310 $135.72

815F 2320 $148.02

825B 2500 $152.77

825C 2510 $201.03

835 2700 $193.92

45 6500 $114.83

RAM PAK 45 6505 $123.32

REXNORD [ RXND ] 

Model Code Rate 

3-30 7120 $91.28

3-35 PACTOR 7127 $112.67

3-45 PACTOR 7130 $143.42

3-50, 3-50A PACTOR 7140 $158.66

3-55, 3-55B PACTOR 7150 $192.45

ROLLERS-TAMPING, SEGMENTED, [ ROTAT ] 
SHEEPSFOOT, TOWED 

DELAY FACTOR = 0.44 OVERTIME FACTOR = 0.61 

Includes all attachments and accessories. Listed by drum dimensions in 
millimeters (feet) in either direction. The first digit is the diameter and the 
second digit is the length of each drum. 

SINGLE DRUM UNIT [ ADRU ] 

Model Code Rate 

1220 mm x1220 mm (4'X4') & under 

over 1220 mm (4') - not over 1520 mm (5') 

over 1520 mm (5') 

4X4 

4X5 

5 

$1.63

 $1.84

 $3.34

DOUBLE DRUM UNIT [ DDRU ] 

Model Code Rate 

1220 mm x1220 mm (4'X4') & under, each 

over 1220 mm (4') - not over 1520 mm (5'), 
each 

over 1520 mm (5'), each 

4X4 

4X5 

5 

$3.92

 $11.88

 $21.84

ROLLERS, VIBRATORY, SELF [ ROVIB ] 
PROPELLED 

DELAY FACTOR = 0.17 OVERTIME FACTOR = 0.85 

Includes all attachments and accessories. 

BUFFALO-BOMAG [ B-B ] 

Model Code Rate 

BW 210 2060 $59.60

BW 210A 2070 $61.58

BW 213 2080 $60.69

BW 214 2090 $62.42

BOMAG [ BMAG ] 

Model Code Rate 

BW 35 0700 $6.48

BW 60, 60S 0800 $9.88

BW 65, 65S 0900 $6.90

BW 75, 75S 1000 $11.05

BW 85T 1200 $19.61

BW 90 1300  $12.80 
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BW 100AD-3 1325C $32.70 CS 563 smooth drum 8083 $92.10

BW 120AD 1350 $33.12 CS 563C 8083C $97.74

BW 142PD 1359 $38.75 CB 614 8085 $99.27

BW 151AD 1365 $55.81 CB 634 8095 $98.10

BW 170AD, D 1380 $48.52 CB 634C 8095C $99.51

BW 172AD, D 1385 $48.98 DYNAPAC [ DYPC ] 
BW 202AD 1400 $76.34

Model Code Rate 
BROS [ BROS ] LR 90 2401 $13.93

Model Code Rate A 36V, A 36D 2405 $33.65

VM 255 2023 $49.16 CA 12 2409A $44.23

VM 268, VM 268H 2024 $60.58 CA 12D 2409B $38.12

VM 278 2025 $92.08 CA 12PD 2409E $38.60

CASE [ CASE ] CA 12PDB strikeoff blade 2409H $36.87

Model Code Rate 
CA 15 2410 $58.95

 50B 

W 251 

252, W 252 

752, W 752 

1102, W 1102 

1102D, W 1102D 

602D 

752B 

2228 

2400 

2405 

2450 

2500 

2505 

2510 

2520 

$7.06

 $23.41

 $30.18

 $52.98

 $69.49

 $70.96

 $47.78

 $55.89

CA 15A 

CA 15D 

CA 20D 

CA 15PD 

CA 25 

CA 25S 

CA 25A, CA 25D 

CA 25PD 

CA 25T 

2420 

2421 

2422 

2425 

2430 

2440 

2450 

2455 

2460 

$52.38

 $62.40

 $51.55

 $53.17

 $75.67

 $73.89

 $78.67

 $81.54

 $67.75
CATERPILLAR [ CAT ] CA 30 2462 $79.84

Model Code Rate CA 30D 2464 $84.32

CB 214 8025 $29.26 CA 51S, CA 51D 2466 $99.64

CB 214B 8026 $30.46 CA 55D 2468 $102.50

CB 224 8030 $30.35 CA 151PDB 2469 $73.63

CB 224B 8031 $32.31 CC 10, CC 10 series II 2470 $30.11

CB 224C 8031C $33.10 CC 10A 2472 $26.04

CB 314 8035 $32.02 CC 102 2472C $32.45

CP 323 padfoot drum 8040 $52.03 CC 12 2472E $33.05

CS 323 smooth drum 8042 $50.35 CC 14 2473 $47.58

CB 414 8045 $50.12 CC 21 2474 $49.51

CS 431 8050 $46.37 CC 21 II 2474B $52.62

CS 431B 8051 $63.20 CC 211 2474C $60.92

CP 433 padfoot drum 8055 $52.78 CC 42 II Dynatronic 2475 $79.52

CP 433B padfoot drum 8056 $69.47 CC 42A 2476 $78.46

CP 433E 8056E $82.87 CC 50 2482 $85.64

CS 433 smooth drum 8060 $52.88 CC 50A 2488 $97.58

CS 433B smooth drum 8061 $66.55 CC 50PD 2488E $152.72

CB 434 8062 $58.04 CC 50S 2489 $144.59

CB 514 8065 $63.57 DD 18 2498 $11.96

CB 534 8067 $81.51 300V 2499E $15.56

CB 534C 8067C $79.95 2100V 2499H  $14.82 

CS 551 8070 $88.37

CP 553 padfoot drum 8075 $93.11

CS 553 smooth drum 8080 $89.59

CP 563 padfoot drum 8082 $95.92
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ESSICK [ ESIK ] SPF 48B 3892 $62.00

Model Code Rate 
SP 54 4000 $57.77

VR 30RE 

VR 42RE 

V 30WR, V 30W2-R 

2700 

2820 

2902 

$9.12

 $23.29

 $9.93

SP 54DD 

SPA 54 

SPF 54 

SP 56 

4005 

4010 

4020 

4030 

$59.77

 $58.66

 $63.98

 $67.82
HYSTER [ HYST ] SP 56DD 4035 $70.70

Model Code Rate SP 56DH 4037 $95.43

C 612B 3450 $54.48 SPF 56 4040 $72.58

C 610A 3500 $40.57 SPF 56B 4050 $75.48

C 610B 3540 $52.72 SPF 56DH 4080 $96.92

C 615B 3562 $54.83 SPF 56DHB 4090 $100.80

C 617B 3563 $55.33 SP 60 4100 $120.24

C 620B 3566 $54.22 SP 84 4105 $100.20

C 625B 3570 $55.93 SP 60DD 4110 $142.45

C 627B 3572 $56.61 SPF 60 4120 $147.11

C 727A 3572E $79.18 SPF 60B 4130 $155.06

C 748A (Hypac/Hyster) 3572F $34.97 SPF 60C 4132 $135.19

C 766A 3572G $70.48 SPF 84 4133 $101.90

C 766B (Hypac/Hyster) 3572H $84.68 SPF 84B 4134 $106.34

C 850A 3572J $83.84 SD 40D 4138 $52.37

C 850B (Hypac/Hyster) 3572K $98.65 SD 40F w/ blade 4138FB $53.89

C 852A 3572N $89.34 SD 70 4139 $59.93

C 852B (Hypac/Hyster) 3572P $102.13 SD 100 4140 $76.81

C 860A 3572S $88.04 SD 100D 4140D $92.63

C 860B (Hypac/Hyster) 3572T $96.52 SD 100F 4140F $93.18

INGERSOLL-RAND [ I-R ] SD 115D 4141D $114.32

Model Code Rate 
SD 150D 4143D $123.22

DD 22 3565 $38.79 KOEHRING-BOMAG [ KOBO ] 

DD 23 3570 $28.73 Model Code Rate 

DD 24 3572 $38.07 BW 120AC 4168E $32.64

DA 30 3573 $30.21 BW 120AD 4169 $33.10

DD 35 3573C $31.69 BW 121AD 4193 $29.70

DA 40 3573E $54.31 BW 130AD 4193E $34.91

DA 41 3573G $56.66 BW 140AD 4194 $54.14

DD 34HF 3573HF $47.01 BW 141AC 4194B $53.86

DA 48 3573M $75.19 BW 141AD 4194E $48.81

DA 50 3574 $76.13 BW 142D 4194H $37.33

DD 65 3574A $59.43 BW 172 4212 $46.12

DF 84 3574B $124.12 BW 172D 4212E $48.68

DS 84 3574C $120.87 BW 213D 4237 $76.81

DD 90 3574D $82.21 BW 214D 4238 $94.43

DD 110 3574F $91.03 BW 215D 4240 $92.84

DD 130 3574H $120.76 BW 217D 4242 $116.88

DD 145 3574J $103.51 BW 220D 4250  $87.10 

SPA 56 3810 $58.95

SP 48 3880 $56.90

SP 48DD 3885 $58.49

SPF 48 3890 $60.79
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MIKASA 

Model 

MDR 7DW 

MDR 9G 

MDR T38S 

[ MIKA ] 

Code 

4404 

4405 

4407 

Rate 

$8.09

 $11.67

 $8.23

RS 58D 

RS 156A 

RS 166A 

RS 188A 

RS 210 

6327 

6340 

6350 

6370 

6400 

$81.86

 $54.98

 $72.11

 $91.62

 $71.36

MRV 10GA 4409 $13.20 WACKER [ WACK ] 

RAYGO 

Model 

1-36 REBEL 

2-36 ROMPER 

2-66 RANGER 

2-84 RANGER 

220A RASCAL 

320A RASCAL 

320S RASCAL 

400A RASCAL 

[ RAGO ] 

Code 

4805 

4810 

4820 

4830 

4840 

4876 

4890 

5010 

Rate 

$13.76

 $30.06

 $77.49

 $107.15

 $45.30

 $54.73

 $52.01

 $54.43

Model 

R 900 

R 1000 

W 55T 

W 74L, W 74T 

W 74 

W 75 

WDH 84 

WDH 86-110 

WHK 90, WHK 90L 

Code 

7850 

7855 

7860 

7880 

7890 

7900 

7910 

7912 

7915 

Rate 

$20.18

 $32.43

 $10.37

 $10.25

 $9.91

 $10.37

 $14.46

 $18.17

 $17.72

404B RUSTLER 5110 $59.76 SHOVELS & CRANES CRAWLER [ S&CCL ] 

410A RASCAL 5150 $57.99

600A RASCAL 5220 $73.30 DELAY FACTOR = 0.19 OVERTIME FACTOR = 0.84 

4000 RASCAL 

4200 RASCAL 

5235 

5236 

$79.52

 $85.48

Includes all attachments and accessories when used as a crane, clamshell, 
dragline or for pile driving (not including leads or driving equipment). 

4404 RUSTLER 5236E $31.75 LINK-BELT [ L-B ] 

RAMMAX 

Model 

P 33/24 

P 33/24 w/ remote 

P 51 

S 51 

P 47 

[ RAMX ] 

Code 

4605 

4606 

4625 

4630 

5290 

Rate 

$18.22

 $17.52

 $69.55

 $35.92

 $35.09

Model 

LS 78 

LS 78 pipeliner 

LS 98 

LS 98 pipeliner 

LS 98A 

LS 108B 

LS 108D 

Code 

4702 

4724 

4826 

4852 

4924 

4980 

4981 

Rate 

$65.38

 $67.38

 $73.53

 $79.66

 $74.60

 $83.83

 $110.11
SAKAI [ SAKI ] LS 118 4998 $120.23

Model Code Rate LS 218H 5010 $201.02

SV 70 8025 $54.92 LS 318 5012 $120.17

SV 70D 8026 $57.26 LS 338 5020 $131.33

SV 91 8050 $81.98 LS 518 5124 $193.66

SV 91D 

SV 200D 

8051 

8060 

$83.95

 $41.82
MANITOWOC 

Model 

[ MTWC ] 

Code Rate 
TAMPO [ TAMP ] 222EX (WEST) 5600 $242.30

Model Code Rate 2900 WC 5764 $106.12

RP 16D (HD) 5990 $52.42 3000 W 5812 $131.61

RP 28D 5995 $69.90 3900B (100 ton) 6036 $175.16

RP 48D 6110 $90.31 3900 W VICON series 2 6132 $234.21

RP 58D 6115 $83.32 4000 W VICON 6180 $211.01

RS 16 (HD) 6170 $49.55 4100 W VICON series 1 6196 $320.84

RS16A (HD) 6180 $51.50 4100 W VICON series 2 6198 $330.13

RS 16D (HD) 6185 $52.00 4600 VICON series 1 6328 $483.74

RS 28C 6315 $65.79 4600 VICON series 3 6332  $544.64 

RS 28D 6320 $67.01
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P&H [ P&H ] SANBLASTING EQUIPMENT [ SANBL ] 
Model Code Rate 

535 7716 $105.34 DELAY FACTOR = 0.52 OVERTIME FACTOR = 0.52 
550 7748 $111.36 Includes helmets, gauntlets, 30.5 meters(100 feet) of hose, pot, all control 

valves, nozzles and other attachments and accessories. Rated in accordance670 WLC 7892 $130.80 with the capacity of the pot measured in kilograms(pounds)of sand. 

SHOVELS & CRANES, TRUCK MOUNTED [ S&CTK ] REMOTE CONTROL ONLY [ REMC ] 

OVER TO Code Rate 
DELAY FACTOR = 0.22 OVERTIME FACTOR = 0.81 45 (100) 159 (350) 010-035 $1.40
Includes truck/carrier. Includes all attachments and accessories when used as a 

159 (350) 272 (600) 035-060 $1.85crane, clamshell, dragline or for pile driving (leads and driving equipment not 
included). 272 (600) 454 (1000) 060-100 $1.87

454 (1000) 680 (1500) 100-150 $2.35AMERICAN HOIST & DERRICK [ AMHD ] 
680 (1500) 907 (2000) 150-200 $2.62Model Code Rate 

5470 1015 $109.17 SAWS, CHAIN AND EARTH AUGER [ SAWCH ] 
5530 $191.11 ATTACHMENT1080 

7450 1130 $103.96 DELAY FACTOR = 0.10 OVERTIME FACTOR = 0.90 
7460 1140 $149.62 Hand held type, one or two man, gas, air or electric powered including all 

attachments and accessories. Blades, chains and tips shall be paid separately.7530 1170 $167.63 Saws which cost less than $500 are considered minor tools and are no longer 
8460 1178 $213.53 listed. Rated in accordance with Mfr's kilowatts (horsepower). 

8470 1179 $341.29 SAWS [ SAW ] 

LINK-BELT [ L-B ] Model Code Rate 

Model Code Rate >3.7 (5 ) 30 amps @ 120V 5-HP $2.78

HC 48A 4332 $64.81
SAWS, CONCRETE AND MASONRY [ SAWCO ]

HC 108B 4960 $77.45

HC 108C 4970 $115.25
DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.87 

HC 138 4992 $84.77
Self powered gas, air or electric powered. Includes water ( but not water truck 

HC 138A 4995 $184.00 or trailer), coolant, cutting compounds and all attachments and accessories. 
Saw blades or abrasive discs shall be paid in accordance with the following

HC 218 5050 $110.62 sawkerf codes. 
HC 218A 5051 $183.25

SINGLE & MULTI-BLADE [ ABOP ]
HC 228H 5054 $227.59

OPERATIONHC 238A, 238B 5065 $187.73
Listed in accordance with Mfr's rated kilowatts (horsepower). 

P&H [ P&H ] OVER TO Code Rate 

Model Code Rate 0 7.5 (10) 0-10 $3.17

440 TC 7240 $81.88 7.5 (10) 14.9 (20) 10-20 $7.22

650A TC 7720 $115.44 14.9 (20) 24.6 (33) 20-33 $14.34

670 TC 7790 $119.03 24.6 (33) 33.6 (45) 33-45 $16.59

790 TC 7880 $110.14 33.6 (45) 48.5 (65) 45-65 $19.83

8115A TC 7950 $151.60 BLADE SAWKERF [ ABSK ] 

The following allowance is entered on the extra work bill by using 
the length x depth per blade. 
UNITS Code Rate 

Rate /blade/ 30.5 m (100 lin ft) / 25 mm 100'/IN $18.00
(inch) depth 

Rate/blade/ 0.3 m (lin ft) / 25 mm (inch) LF-INDE  $0.18 
depth 
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SCRAPERS, SELF PROPELLED [ SCRSP ] 
JD 860A 3920 $93.80

JD 860B 3930 $98.58

JD 862 3940 $117.29

Includes all attachments and accessories. 

DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.87 
JD 862B 3942 $144.22

CATERPILLAR [ CAT ] 
INTERNATIONAL [ INTL ] 

Model Code Rate 
Model Code Rate 

613 1395 $64.14
412B 5631 $80.20

613B 1400 $72.34
431B 5637 $156.41

613C 1402 $90.87
433B 5643 $227.34

615 1415 $125.12 TEREX [ TERX ] 

615C 1416 $136.91 Model Code Rate 
621B cushion hitch 1680 $158.83 S 11EB 8245 $63.97

623B 1700 $164.04 S 23E 33TOT-H-93SH, elev 8250 $151.38

623E 1702 $195.13 S 24 49LOT-76SH serial 8260 $193.05

623F 1703 $204.81 S 24B 023-024 serial 8270 $234.92

627B push pull 1770 $210.11 S 24C 8275 $256.06

627E non push-pull 1772 $225.18
WABCO [ WAB ]

627E push-pull 1773 $229.73

631C 67M5012 serial 2170 $180.50
Model Code Rate 

631D 2180 $224.95
101F 8570 $73.12

631E 2185 $247.80
101G 8575 $74.37

633C non cushion hitch 2305 $176.11
111A 8640 $69.79

633C cushion hitch 2315 $175.92
222G 8700 $136.97

633C 66M693 serial 2320 $185.73
222H 8704 $155.30

633D 2330 $234.46 TRACTORS, CRAWLER [ TRACC ] 
637 cushion, non-push-pull 2375 $265.70

637 non-cushion, push-pull 2410 $267.86 DELAY FACTOR = 0.15 OVERTIME FACTOR = 0.86 

637D non push-pull 2460 $326.35 Includes all attachments and accessories such as dozer blade and power control 

637D push-pull 2470 $330.15
blocks when needed, but does not include backhoe, winch or ripper units listed 
elsewhere in this schedule. 

639D 2475 $339.49

637E 2476 $358.26
CASE [ CASE ] 

637E push-pull 2477 $363.45 Model Code Rate 

641B non cushion hitch 2620 $224.08 350 1820 $29.25

641B cushion hitch 2655 $265.77 350B 1825 $31.23

651B non cushion hitch 2935 $271.19 450 1868 $25.36

651B cushion hitch 2970 $273.55 450B 1869 $29.02

651E 2975 $340.43 450C 1869E $32.63

657B non cushion, non p-p 3360 $427.83 475 1870 $42.24

657B cushion, push-pull 3370 $434.05 550 2000 $34.11

657E non push-pull 3375 $509.09 650 2100 $40.25

657E push-pull 3380 $527.27 850 2128 $34.14

660B 3470 $250.56 850B 2130 $37.02

666B 3600 $397.60 850C 2135 $40.67

850D 2140 $42.99
JOHN DEERE [ DEER ] 

1150B 2250 $51.26
Model Code Rate 1150C 2255 $56.61
JD 760A 3845 $63.70 1150D 2257 $58.27
JD 762 3860 $79.11 1150E 2258  $60.38 
JD 762A 3865 $83.15

JD 762B 3866 $97.98
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CATERPILLAR 

Model 

D-3 

D-3B 

D-3 LGP 

D-3B LGP 

D-3B SA 

D-3C 

D4C Series III 

[ CAT ] 

Code 

2340 

2345 

2350 

2355 

2370 

2380 

2450 

Rate 

$29.66

 $32.91

 $30.27

 $34.11

 $36.66

 $34.98

 $44.93

D-8R 

D-9H 

D-9L 

D-9N 

D-9R 

D-10 

D-10N 

D-10R 

D-11N 

4870 

5160 

5165 

5170 

5175 

5220 

5225 

5227 

5230 

$184.54

 $205.31

 $246.61

 $211.63

 $248.37

 $378.27

 $306.53

 $342.48

 $478.66

D-4D 2655 $35.75 JOHN DEERE [ DEER ] 
D-4E direct drive 2660 $37.70 Model Code Rate 
D-4E power shift 2665 $38.94 JD 350C 5360 $32.59
D-4H 2670 $49.12 JD 350D 5365 $36.48
D-4H LGP 2675 $49.12 JD 400G 5405 $30.88
D-4H Series II 2680 $50.29 JD 450C 5474 $32.94
D-4E SA 2772 $45.41 JD 450D 5476 $34.21
D-4E LGP power shift 2780 $39.13 JD 450E 5478 $34.69
D-4E LGP direct drive 2782 $39.13 JD 450G 5479 $37.73
D-4G XL 2790XL $45.72 JD 550 5480 $37.22
D-5 3194 $51.48 JD 550A 5481 $40.33
D-5B power shift 3206 $54.64 JD 550B 5483 $39.12
D-5B SA 3325 $59.39 JD 550G 5484 $44.03
D-5B LGP 3345 $57.20 JD 650G 5484A $49.27
D-5C 3346 $48.72 JD 650H LGP 5484H $53.03
D-5H 3347 $65.41 JD 750 5485 $58.28
D-5H Series II 3348 $69.23 JD 750B 5486 $63.94
D-5H LGP 3350 $68.32 JD 750 LGP 5487 $61.11
D-6C direct drive 3645 $66.65 JD 750B LGP 5488 $77.84
D-6C power shift 3688 $67.26 JD 850 5490 $76.19
D-6C LGP 3710 $69.67 JD 850B 5491 $87.84
D-6D 3720 $77.56 JD 850 LGP 5492 $80.76
D-6D SA 3725 $86.89 JD 850B LGP 5495 $94.76
D-6D LGP 

D-6H 

D-6H Series II 

D-6H LGP 

D-6M LGP 

D-6N XL 

D-6R DS 

D-6R XL 

D-7G 

D-7G LGP 

D-7G SA 

D-7H 

D-7H Series II 

D-7H LGP 

D-8K 

D-8L 

D-8L SA 

3730 

3732 

3733 

3735 

3745 

3755 

3800 

3815 

4180 

4200 

4210 

4215 

4216 

4220 

4858 

4862 

4863 

$78.00

 $88.05

 $92.47

 $92.42

 $86.25

 $88.90

 $98.09

 $102.97

 $117.09

 $113.07

 $123.52

 $120.74

 $129.79

 $126.95

 $154.40

 $186.18

 $200.47

DRESSER 

Model 

TD 7E 

TD 7G 

TD 8E 

TD 8G 

TD 12 

TD 12 LGP 

TD 15C 

TD 15E 

TD 15C LGP 

TD 20E 

TD 20G 

TD 20G LGP 

TD 25E 

TD 25G 

[ DRES ] 

Code 

9100 

9102 

9105 

9107 

9110 

9115 

9120 

9122 

9125 

9130 

9135 

9137 

9139 

9140

Rate 

$33.92

 $37.74

 $41.39

 $44.59

 $59.62

 $68.10

 $84.36

 $102.51

 $81.59

 $112.62

 $137.40

 $144.75

 $160.17

 $199.97 

D-8N 4864 $167.52
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FIAT-ALLIS 

Model 

10C 

10C LGP 

14C 

FD 20 

21C 

FD 30 

FD 40 

KOMATSU 

Model 

D 21P-6 

D 31A-16 

D 31A-17 

D 31E-17 

D 31E-18 

D 31P-16 

D 31P-17 

D 31P-17B 

D 58E-1 

D 58P-1 

D 65E-6 

D 65E-7, E-8 

D 65P-6 

D 65P-7 / D 65P-8 

D 68P-1 

D 68E-1 

D 83E-1 

D 83P-1 

D 85P-18 

D 85A-18 

D 85E-12 

D 85E-18 

D 135A-1 

D 155A-1 

D 155A-2 

D 375A-1 

D 375A-2 

D 455A-1 

D 475A-2 

[ F-A ] 

Code 

6043 

6044 

6048 

6056 

6060 

6060E 

6061 

6061E 

[ KOMA ] 

Code 

7965 

7970 

7972 

7976 

7977 

7980 

7981 

7981E 

8003 

8003H 

8070 

8072 

8080 

8082 

8083 

8085 

8087 

8088 

8090 

8114 

8120 

8140 

8150 

8160 

8161 

8175 

8176 

8180 

8186 

Rate 

$66.12

 $66.98

 $83.34

 $119.55

 $137.84

 $161.67

 $219.16

 $251.04

Rate 

$35.65

 $31.15

 $34.28

 $35.69

 $38.00

 $31.52

 $34.99

 $36.68

 $69.44

 $77.11

 $80.06

 $89.45

 $82.69

 $92.79

 $102.32

 $97.32

 $119.20

 $120.53

 $128.57

 $111.85

 $97.91

 $121.81

 $156.57

 $181.21

 $180.81

 $287.77

 $320.71

 $353.05

 $502.83

TRACTORS, HEAVY [ TRACH ] 

DELAY FACTOR = 0.16 OVERTIME FACTOR = 0.86 

Includes all attachments and accessories such as dozer blade, power control 
units and push blocks, when needed, but does not include backhoe, winch or 
ripper units listed elsewhere in this schedule. 

CATERPILLAR [ CAT ] 

Model Code Rate 

814 

814B 

824B 

824C 

834B 

1400 

1410 

1720 

1730 

2010 

$105.88

 $156.63

 $170.91

 $210.39

 $318.01

TRACTORS, RUBBER TIRE, [ TRACS ] 
INDUSTRIAL, FARM & SKID STEER 

DELAY FACTOR = 0.11 OVERTIME FACTOR = 0.90 

37.3 kW (50 HP) OR LESS [ <50 ] 

Including, but not limited to the following: 
Bobcat--440B, 443B, 450, 453, 542B, 543B, 553, 742B, 743B, 
753, 763, 773, 1840, 7753 
Case-- 1818, 1825, 1835C, 1838 
Deere-- 3375, 4475, 5200, 5575, 6675, 7775 
Ford-- L250, L454, L455, L553, L555, L781 
Gehl-- SL3310, SL3410, SL3725, SL3825, SL4525, SL4625 
Hydra-Mac-- 1300, 1600, 1700D 
JCB-- 165Robot, 165Robot Ser II 
Massey-Ferguson-- MF30E 
Mahto-- LS70, LS75, L933 
Mustang-- 920, 920E, 921, 930A, 930AE, 940, 940E, 910, 911, 
2040 
New Holland-- 1220, 1320, 1620, 1920, 2120, 3415, 3930, L250, 
L255, L465, LX465, LX485, L565, LX565, LX665 
Ramrod-- 230B, 300B, 584B, 784B, 550, 750, 1350, 1550 
Thomas-- T-82, T-83, T-83S, T-103, T-132, T-133, T-133S 
Trak-- 1300HD, 1300C, 1300CX, 1500C 
Model Code Rate 

with loader or dozer A $25.35

auger, w/ or w/o loader or dozer B $25.72

backhoe, w/ or w/o loader or dozer C  $27.08 
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OVER 37.3 kW (50 HP) [ >50 ]	 (2) TRAFFIC CONES [ 2TC ] 

Including, but not limited to the following: Lost or destroyed are no longer paid on invoice. 
Bobcat-- 853, 863, 873, 943, 953, 980 Model Code Rate 
Case-- 1845C 

450 mm (18") high, per 100	 A100 $7.62Deere-- 5300, 5400, 6200, 6300, 6400, 8875 
Ford-- L783, L785, 250C, 260C 700 mm (28") high, per 100 B100 $13.27
Gehl-- SL5625, SL6625, SL6635 700 mm (28") high w/ refl sleeve, per 100 D100 $20.45
Hydra-Mac-- 1850, 2650, 2650D 

1,050 mm (42") high w/ refl sleeve, per 100 E100 $34.02JCB-- 185Robot 
Massey-Ferguson-- MF40E, MF50EX (3) PORTABLE DELINEATOR [ 3DEL ]
Mustang-- 960, 2060 
New Holland-- 4630, 5030, 5640, 6640, 7740, 7840, 8240, 8340, Lost or destroyed are no longer paid on invoice. 
L865, LX865, LX885, 345D, 545D Model Code Rate 
Ramrod-- 1750, 1950 

per 100	 100 $21.75Thomas-- T-173HL, T-173HLS, T173HLS II, T-203HD, T
233HD (4) ILLUMINATED SIGNS [ 4SIG ]
Trak-- 1700HD, 1700C, 1700CX, 1700XHP 

Model Code RateModel Code Rate 
incl 900 mm x900 mm (3'x3') sign & 12V $5.26with loader or dozer A $33.53
batteries 

auger, w/ or w/o loader or dozer B $34.00
(5) FLASHING BEACON [ 5BEA ]backhoe, w/ or w/o loader or dozer C $35.41

Model Code Rate
TRAFFIC CONTROL & SAFETY DEVICES [ TRAFA ] 

portable 12 volt	 12V $5.37(HOURLY RATES) 

(6) FLAG/SIGN STAND [ 6FSS ]DELAY FACTOR = 0.35 OVERTIME FACTOR = 0.70 

Model	 Code Rate 
CHANGEABLE MESSAGE SIGN [ CMSN ] 

incl sign, stand & 3 flags EACH $2.43
Model Code Rate 

(7) DELINEATOR DRUM [ 7DDR ]Generator GEN1 $13.13
Model Code RateGenerator w/ cell remote GEN2 $14.27
Del. drum w/ base per 100 100 $53.75Solar	 SOL1 $8.78

Solar w/ cell remote	 SOL2 $9.92 TRAILERS, EQUIPMENT, LOW BED [ TRAIL ] 

FLASHING ARROW SIGN [ FLAS ] 

Including supplies, replacements and servicing. DELAY FACTOR = 0.42 OVERTIME FACTOR = 0.63 

Model Code Rate Includes all attachments and accessories related to hauling. The rates cover 
drop deck type with and without folding/removable gooseneck or oscillating

Roof mounted	 $0.77RM	 trunion. Pilot vehicles are extra. Listed in accordance with number of axles 
and tires per axle. Includes jeeps, booster axles, and dollies. All loads shall beTrailer mounted	 TM $3.20
hauled legally or within Caltrans Permit Policy. 

TRAFFIC CONTROL & SAFETY DEVICES [ TRAFC ] LOW BED A	 [ LB-A ]
(DAILY RATES) 

2 axle 
DELAY FACTOR = 0.72 OVERTIME FACTOR = 1.00 Model Code Rate 
Includes supplies and servicing. The following allowance is entered on the 4 Tires per axle	 100 $12.97extra work by using days instead of hours worked. Crash cushion barrels and 
K-rail sections are now listed with Non-Operated items[NONOP]. 8 Tires per axle 200 $16.35

(1) BARRICADES [ 1BAR ] LOW BED B	 [ LB-B ] 
(A) 750 mm to 900 mm high & 600 mm to 900 mm wide (30 to 36 3 axle 
inches high & 24 to 36 inches wide) � Model	 Code Rate 
(B) 1500 mm high by 1200 mm wide min. (60" high by 48" wide 

4 Tires per axle	 300 $17.39min.) 

Model Code Rate 8 Tires per axle 400 $20.14


each with flasher	 A1 $0.42
 LOW BED C [ LB-C ] 
each without flasher A2 $0.22 4 axle 
each B3 $0.95 Model	 Code Rate 

4 Tires per axle	 500 $27.95

8 Tires per axle	 600  $34.69 
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DH 5	 9257 $34.34LOW BED D [ LB-D ] 
DH 5 QUAD 9259 $35.286 axle 
DH 7 9261 $40.63Model Code Rate 
360 9263 $28.628 Tires per axle 700 $55.54
ROAD RUNNER 380 9277 $38.78

TRAILERS, EQUIPMENT, TILT BED [ TRAIT ] TF 300 9374 $17.92

TF 700 9398 $24.03
DELAY FACTOR = 0.42 OVERTIME FACTOR = 0.63 TF 800 9405 $31.24
Includes all attachments and accessories related to hauling. Pilot vehicles are 

TF 1000	 9460 $36.49extra. Listed in accordance with the Mfr's rated capacity in tonnes(tons). 
760 9465 $37.79

TILT BED 1 AXLE [ TB-1 ] 
DITCH WITCH [ D-W ]OVER TO Code Rate 
Model Code Rate0 	 1.8 (2) 00-02 $0.69
R 30 5390 $24.251.8 (2) 	 3.6 (4) 02-04 $0.74
R 36D 5400 $29.96

TILT BED 2 AXLES	 [ TB-2 ] 
R 40 5432 $31.49

OVER TO Code Rate R 65	 5556 $32.31
3.6 (4) 5.4 (6) 04-06 $1.23 R 100	 5565 $78.78
7.3 (8) 9.1 (10) 08-10 $3.81 V 30	 5618 $23.09
9.1 (10) 10.9 (12) 10-12 $4.39 1410	 5620 $9.48
10.9 (12) 12.7 (14) 12-14 $4.94 1420	 5625 $10.14
12.7 (14) 14.5 (16) 14-16 $5.49 1500	 5630 $7.04
14.5 (16) 16.3 (18) 16-18 $5.31 1620	 5635 $13.24
16.3 (18) 18.1 (20) 18-20 $5.13 1810	 5640 $13.60
18.1 (20) 20.0 (22) 20-22 $5.87 2020	 5645 $17.09
20.0 (22) 22.7 (25) 22-25 $5.72 2200 5650 $16.14

2300 5660 $24.35TRENCHING MACHINES [ TRENC ] 
2310 5662 $25.59

3210	 5670 $27.78DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.90 
3210 Combo	 $28.65Includes all attachments and accessories. When used, tungsten carbide tips 5675 

shall be replaced by separate invoice. 3500	 5676 $32.75

BOBCAT [ BCAT ]	 4010 5677 $41.90

4010 Combo 5678 $32.58Model Code Rate 
5010 5679 $32.59T 116 2000 $12.51
6510 5680 $38.91T 135 2010 $28.88
6510 Combo 5685 $42.00T 136 2020 $29.21

T 208 2030 $6.48 MIDMARK [ MDMK ] 
3022 2040 $29.66 Model	 Code Rate 

CASE [ CASE ]	 300 A 7945 $24.06

321 7950 $25.33Model Code Rate 
400 A 7955 $30.77TL 70 9051 $5.27
440 7960  $38.77TL 100 9053 $7.58

TL 120 9055 $9.15

TL 200 9070 $9.32

16+4 9120 $13.54

25+4 9170 $18.75

25 + 4 XP 9171 $23.77

30+4 standard 9224 $26.52

DH 4 9255 $35.63

DH 4B 9256 $39.10
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CC-135 

VERMEER 

Model 

M 220 

M 455 / M455A 

M 475 

M 475A 

M 485 

M 495 

T 300B, T 300A 

T 400C, T 400B, T 400A 

T 600D, C, B, A 

T 650 

T 800B, T 800A, T800 

T 800C 

T 850 

V 430 

V 430A 

V 434 / M 434 

V 440 

V 450 

V 454 

V 1550 

[ VERM ] 

Code 

8350 

8380 

8480 

8570 

8571 

8580 

8585 

8718 

8781 

8842 

8843 

8870 

8871 

8875 

8950 

8951 

9000 

9015 

9017 

9020 

9025 

Rate 

$85.50

 $16.04

 $37.93

 $40.16

 $45.44

 $44.03

 $71.18

 $24.90

 $54.41

 $78.52

 $132.45

 $125.88

 $137.34

 $244.81

 $28.44

 $31.97

 $27.42

 $30.47

 $36.06

 $31.24

 $14.99

TRUCK, TRUCK TRAILERS, EXCL. [ TRUCK ] 
DUMP TRUCKS & EQPT TRAIL 

DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.87 

Includes all attachments and accessories related to hauling, with and without 
trailers as needed. Includes water trucks, freight trucks and passenger vehicles, 
including 4wd option. Listed by Mfr's Gross Vehicle Weight in 
Kilograms(pounds). For tractor-trailer units, the gross vehicle weight of the 
cargo carrying unit or units will control. In the case of water trucks, the tank 
capacity expressed in kilograms (pounds) of water plus 20%, will determine 
the gross vehicle weight. For attachment allowance, see attachment class. 

TRUCKS 

OVER TO 

CARS , LIGHT TRUCKS 

3175 (7000) 5443 (12000) No small 
pickups 

5443 (12000) 9072 (20000) 

9072 (20000) 12701(28000) 

12701 (28000) 16330 (36000) 

16330 (36000) 21773 (48000) 

21773 (48000) 27216 (60000) 

27216(60000) & Over 

[ T&TT ] 

Code 

00-06 

06-12 

12-20 

20-28 

28-36 

36-48 

48-60 

60 

Rate 

$19.98

 $25.04

 $30.70

 $33.12

 $41.66

 $48.11

 $59.31

 $75.26

TRUCKS, OFF-HIGHWAY [ TRUOF ] 

DELAY FACTOR = 0.19 OVERTIME FACTOR = 0.82 

Includes all attachments and accessories. Includes end dump, belly dump and 
earthmover types. Listed in accordance with Mfr's rated capacity in tonnes 
(tons). In the case of earthmover types, rated by Mfr's volumetric capacity, a 
factor of 1.4 tonnes per cubic meter (1-1/2 tons per cubic yard) of struck 
capacity shall be used. 

TRUCK OFF-HIGHWAY [ TRU ] 

OVER TO Code Rate 

9.1 (10) 13.6 (15) 10-15 $45.44

16.3 (18) 20.0 (22) 18-22 $80.74

20.0 (22) 24.5 (27) 22-27 $101.12

24.5 (27) 29.0 (32) 27-32 $115.38

29.0 (32) 36.3 (40) 32-40 $157.39

36.3 (40) 49.9 (55) 40-55 $235.14

49.9 (55) 60.8 (67) 55-67 $263.75

TRUCKS, DUMP, ON-HIGHWAY [ TRUON ] 

DELAY FACTOR = 0.16 OVERTIME FACTOR = 0.85 

Includes all end dump, side dump and belly dump types; including all 
attachments and accessories. 

TRUCK ON-HIGHWAY [ TRUN ] 

Model Code Rate 

2 axles 2AXL $51.72

3 axles 3AXL $66.43

4 axles 4AXL $73.99

5 axles 5AXL $83.50

WELDING EQUIPMENT [ WELD ] 

DELAY FACTOR = 0.18 OVERTIME FACTOR = 0.84 

ARC WELDING MACHINES [ AWM ] 

Diesel, gas or electric powered. Includes helmets, holders, cable 
and all attachments and accessories. Rate capacity in amps. 
OVER TO
 

0 250 

250 500 

over 500 

GAS WELDING OUTFIT 

Code 

0-250 

250-500 

500 

Rate 

$6.11

 $11.87

 $12.02

[ GWO ] 

Includes regulator, 7.6 meters (25 feet) of hose, torch, goggles, 
lighter and attachments and accessories. Gas and rod shall be paid 
separately. 
Model Code Rate 

ALL ALL  $0.24 
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GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS 
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1 

 
CRAFT: ## LANDSCAPE MAINTENANCE LABORER 

 
DETERMINATION: SC-LML-2008-1 
ISSUE DATE: February 22, 2008 
EXPIRATION DATE OF DETERMINATION: December 31, 2008* Effective until superseded by a new determination 
issued by the Director of Industrial Relations.  Contact the Division of Labor Statistics and Research at (415) 703-4774 for the 
new rates after 10 days from the expiration date, if no subsequent determination is issued. 
 
                                                                                                          Employer Payments                           Straight-Time     Overtime 
  
LOCALITY: Basic Health Pension Vacation Holiday Training Hours Total 1 1/2X 
 Hourly and     Hourly  
 Rate Welfare     Rate  
  
Imperial  $8.00 - - a 0.115 0.17 - 8 b8.285 b12.285 
Inyo, Mono and San Bernardino  8.00 - -    0.30 0.17 - 8 8.47 12.47 
Kern  8.00 - - c 0.16 0.17 - 8 b8.33 b12.33 
 10.00 - - d 0.27 0.46 - 8      b10.73 b15.73 
Los Angeles  8.00 0.89 - e 0.115 0.14 - 8 b9.145 b13.145 
Orange  8.00 - - f 0.11 0.11 - 8 b8.22 b12.22 
Riverside  8.00 - - g 0.20 0.16 - 8 b8.36 b12.36 
San Diego  8.00 - -    0.22 0.115 - 8 8.335    12.335 
 8.00 - -    0.24 0.12 - 8    8.36    12.36 
San Luis Obispo  8.00 - - k 0.15 0.15 - 8    8.30   12.30 
 8.00 - - l 0.16 0.16 - 8    8.32   12.32 
Santa Barbara 8.00 - - h 0.12 0.12 - 8 b8.24 b12.24 
 8.00 - - i 0.13 0.13 - 8 b8.26 b12.26 
Ventura  8.00 - -    0.115 0.16 - 8 8.275    12.275 
 8.00 2.97 - j 0.19 0.26 - 8 b11.42 b15.42 
_____________________________ 
## Craft is not apprenticeable.    
 
NOTE:  If there are two rates, the first rate is for routine work, the second rate is for complex work.     
 

a $0.22 after 3 years of service. 
b Computation is based on the first years of employment.  This 

rate should be increased by any applicable vacation increase 
as stated in other footnotes.   

c $0.31 after 2 years of service. 
d $0.54 after 2 years of service: $0.81 after 3 years of service. 
e $0.24 after 3 years of service: $0.37 after 7 years of service. 

f $0.22 after 4 years of service. 
g $0.40 after 3 years of service. 
h $0.23 after 2 years of service. 
i $0.27 after 2 years of service. 
j $0.38 after 3 years of service. 
k $0.29 after 2 years of service. 
l $0.31 after 2 years of service. 

 
RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all 
holidays in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, 
which is on file with the Director of Industrial Relations.   If the prevailing rate is not based on a collectively bargained rate, the holidays upon 
which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code.  You may obtain the holiday provisions 
for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD.  Holiday provisions for current or superseded 
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.  
 
TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel 
and/or subsistence payments to each worker to execute the work.  You may obtain the travel and subsistence provisions for the current 
determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD.  Travel and subsistence provisions for current or superseded 
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774.  
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1 1/2X 1 1/2X 2X

Classification Groups (b)
Group 1 $36.13 $11.20 $5.95 $2.82 $0.80 $0.29 8 $57.19 $75.255 $75.255 $93.32 
Group 2 $36.91 $11.20 $5.95 $2.82 $0.80 $0.29 8 $57.97 $76.425 $76.425 $94.88 
Group 3 $37.20 $11.20 $5.95 $2.82 $0.80 $0.29 8 $58.26 $76.860 $76.860 $95.46 
Group 4 $38.69 $11.20 $5.95 $2.82 $0.80 $0.29 8 $59.75 $79.095 $79.095 $98.44 
Group 6 $38.91 $11.20 $5.95 $2.82 $0.80 $0.29 8 $59.97 $79.425 $79.425 $98.88 
Group 8 $39.02 $11.20 $5.95 $2.82 $0.80 $0.29 8 $60.08 $79.590 $79.590 $99.10 
Group 10 $39.14 $11.20 $5.95 $2.82 $0.80 $0.29 8 $60.20 $79.770 $79.770 $99.34 
Group 12 $39.31 $11.20 $5.95 $2.82 $0.80 $0.29 8 $60.37 $80.025 $80.025 $99.68 
Group 13 $39.41 $11.20 $5.95 $2.82 $0.80 $0.29 8 $60.47 $80.175 $80.175 $99.88 
Group 14 $39.44 $11.20 $5.95 $2.82 $0.80 $0.29 8 $60.50 $80.220 $80.220 $99.94 
Group 15 $39.52 $11.20 $5.95 $2.82 $0.80 $0.29 8 $60.58 $80.340 $80.340 $100.10 
Group 16 $39.64 $11.20 $5.95 $2.82 $0.80 $0.29 8 $60.70 $80.520 $80.520 $100.34 
Group 17 $39.81 $11.20 $5.95 $2.82 $0.80 $0.29 8 $60.87 $80.775 $80.775 $100.68 
Group 18 $39.91 $11.20 $5.95 $2.82 $0.80 $0.29 8 $60.97 $80.925 $80.925 $100.88 
Group 19 $40.02 $11.20 $5.95 $2.82 $0.80 $0.29 8 $61.08 $81.090 $81.090 $101.10 
Group 20 $40.14 $11.20 $5.95 $2.82 $0.80 $0.29 8 $61.20 $81.270 $81.270 $101.34 
Group 21 $40.31 $11.20 $5.95 $2.82 $0.80 $0.29 8 $61.37 $81.525 $81.525 $101.68 
Group 22 $40.41 $11.20 $5.95 $2.82 $0.80 $0.29 8 $61.47 $81.675 $81.675 $101.88 
Group 23 $40.52 $11.20 $5.95 $2.82 $0.80 $0.29 8 $61.58 $81.840 $81.840 $102.10 
Group 24 $40.64 $11.20 $5.95 $2.82 $0.80 $0.29 8 $61.70 $82.020 $82.020 $102.34 
Group 25 $40.81 $11.20 $5.95 $2.82 $0.80 $0.29 8 $61.87 $82.275 $82.275 $102.68 

a Includes an amount withheld for supplemental dues.
b For classifications within each group, see pages 8 and 9.
c Rate applies to the first 4 overtime hours.  All other daily overtime is paid at the Sunday rate.
d Rate applies to the first 12 hours worked.  All other time is paid at the Sunday rate.

ISSUE DATE:  August 22, 2011

GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

CRAFT:  #OPERATING ENGINEER

DETERMINATION:  SC-23-63-2-2011-2

NOTE: For Special Shift and Multi-Shift, see pages 9A and 9B.
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EXPIRATION DATE OF DETERMINATION:  June 30, 2012** The rate to be paid for work performed after this date has been determined.  If work will extend past this 
date, the new rate must be paid and should be incorporated in contracts entered into now.  Contact the Division of Labor Statistics and Research for specific rates at (415) 703-
4774.

LOCALITY:  All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara, and Ventura counties.

                            Employer Payments                         Straight – Time      Overtime Hourly Rate
Sunday/ 
Holiday

Health and 
Welfare

Pension Total 
Hourly Rate

TRAVEL AND/OR SUBSISTENCE PAYMENT:  In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsistence payments to 
each worker to execute the work.  Travel and/or subsistence requirements for each craft, classification or type of worker may be obtained from the Prevailing Wage Unit at (415) 
703-4774.  You may obtain the Travel and/or subsistence provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD.  Travel and/or 
subsistence provisions for current or superseded determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774. 

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining 
agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file with the Director of Industrial Relations.   If the prevailing 
rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code.  You may 
obtain the holiday provisions for the current determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD.  Holiday provisions for current or superseded determinations 
may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774. 

CLASSIFICATION 
(Journeyperson)

Basic Hourly 
Rate

Saturday (d)Daily       
(c )

Vacation/    
Holiday (a)

Training Other 
Payments

Hours

# Indicates an apprenticeable craft.  Effective as of July 1, 2008, the issuance and publication of the prevailing wage apprentice schedules/apprentice wage rates have been 
reassigned by the Department of Industrial Relations from the Division of Labor Statistics and Research to the Division of Apprenticeship Standards. To obtain any apprentice 
schedules/apprentice wage rates, please contact the Division of Apprenticeship Standards or refer to the Division of Apprenticeship Standards' website at 
http://www.dir.ca.gov/das/das.html.
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Screening and Conveyor Machine Operator (or similar types)

Heavy Duty Repairman/Pump Installer

Temporary Heating Plant Operator
Tar Pot Fireman

Combination Mixer and Compressor Operator (gunite work)

Trenching Machine Oiler
Backhoe Operator (over 3/4 yd. and up to 5 cu. yds. M.R.C.)

Asphalt Paving Machine Operator (barber greene or similar type)
Asphalt-Rubber Distributor Operator

Concrete Cleaning Decontamination Machine Operator

Drill Doctor

Drilling Machine Operator, Bucket or Auger types (Calweld 150 bucket or similar types - 
Watson 1500, 2000, 2500 auger or similar types - Texoma 700, 800 auger or similar types -
drilling depth of 60' maximum)

Pumpcrete Gun Operator

Global Positioning System/GPS (or Technician)

Ozzie Padder or similar types

Grouting Machine Operator

Grade Checker

Mobark Chipper or similiar types

Excavator Track/Rubber-Tired (Operating Weight 21,000 lbs - 100,000 lbs)

Hydra-Hammer-Aero Stomper

Rubber-Tired Earth Moving Equipment Operator (single engine, caterpillar, euclid, athey 
wagon, and similar types with any and all attachments over 25 yds. and up to and including 
50 cu. yds. struck)
Rubber-Tired Earth Moving Equipment Operator (multiple engine - up to and including 25 
yds. struck)
Rubber-Tired Scraper Operator (self-loading paddle wheel type - John Deere, 1040 and 
similar single unit)

Gradall Operator

Self-Propelled Curb and Gutter Machine Operator

Power Sweeper Operator

Chip Spreading Machine Operator

Pneumatic Concrete Placing Machine Operator (Hackley-Presswell or similar type)

GROUP 5 (for multi-shift rate, see page 9B)

Equipment Greaser (grease truck)

Drilling Machine Operator, Small Auger types (Texoma Super Economatic, or similar types - Hughes 
100 or 200, or similar types - drilling depth of 30 maximum)

Power - Driver Jumbo Form Setter Operator Rock Drill or Similiar Types (see Miscellaneous Provision #4 for additional information 
regarding this classification)

Power Concrete Curing Machine Operator

Loader Operator (Athey, Euclid, Sierra and similar types)
Master Environmental Maintenance Mechanic

Derrickman (oilfield type)

Batch Plant Operator

Drilling Machine Operator (including water wells)

Deck Engine Operator
Tractor Operator (any type larger than D-5 - 100 flyweel H.P. and over, or similar – 
bulldozer, tamper, scraper and push tractor, single engine)

Traveling Pipe Wrapping, Cleaning and Bending Machine Operator
Trenching Machine Operator (over 6 ft. depth capacity, manufacturer's rating)
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Trenching Machine with Road Miner Attachment (over 6ft. depth capacity, manufacturer's 
rating - Oiler or Journeyman Trainee required)

Soil Remediation Plant Operator (CMI, Envirotech or Similar)

Water Pull (compaction)
Ultra High Pressure Waterjet Cutting Tool System Mechanic

Tractor Operator (boom attachments)

Heavy Equipment Robotics Operator
Kalamazoo Balliste Regulator or similar type

Le Tourneau Blob Compactor or similar type
Kolman Belt Loader and similar type

P.C. 490 Slot Saw

Drilling Machine Operator, Bucket or Auger types (Calweld 100 bucket or similar types - Watson 1000 
auger or similar types - Texoma 330, 500 or 600 auger or similar types - drilling depth of 45' maximum)

Surface Heaters and Planer Operator

Soil Stabilizer and Reclaimer (WR-2400)

Equipment Greaser (Grease Truck/Multi-Shift)

Dandy Digger

Trenching Machine Operator (up to 6ft.)

Micro Tunneling Operator  (above ground tunnel)

Rock Wheel Saw/Trencher

Tractor Compressor Drill Combination Operator

Shuttle Buggy

Roller Operator (compacting)

Skiploader Operator (crawler and wheel type over 1 1/2 yds. up to and including 6 1/2 yds.)

Somero SXP Laser Screed

Rotary Drill Operator (excluding caison type)

Vacuum or Muck Truck

Backhoe Operator (mini-max or similar type)

Screed Operator (asphalt or concrete)

Asphalt Plant Engineer

Guard Rail Post Driver Operator
Highline Cableway Signalman

Excavator Track/Rubber-Tired (Operating weight under 21,000 lbs)

Concrete Pump Operator (small portable)

Deck Engineer

Jackson Track Maintainer, or similar type

Stationary Pipe Wrapping and Cleaning Machine Operator

Equipment Greaser (rack)
Ford Ferguson (with dragtype attachments)

GROUP 4
Asphalt Plant Fireman Elevating Grader Operator

Compactor Operator - Self Propelled
Concrete Mixer Operator - Paving
Crushing Plant Operator

Maginnis Internal Full Slab Vibrator

Boring Machine Operator

CLASSIFICATIONS:

GROUP 7 (for multi-shift rate, see page 9B)Petromat Laydown Machine
Oiler Crusher (Asphalt or Concrete Plant)

Brakeman

Slip Form Pump Operator (power driven hydraulic lifting device for concrete forms)

Kalamazoo Switch Tamper, or similar type
Compressor Operator

Welder – General

Roller Operator (asphalt or finish)

Self-Propelled Tar Pipelining Machine Operator

Micro Tunnel System Operator  (below ground)
Pavement Breaker Operator

Skiploader Operator (crawler and wheel type, over 3/4 yds. and up to and including 1 1/2 yd

Tractor Operator - Bulldozer, Tamper-Scraper (single engine, up to 100 H.P. flyweel and 
similar types, up to and including D-5 and similar types)
Tugger Hoist Operator (1 drum)

Asphalt or Concrete Spreading Operator (tamping or finishing)

Welder – General (Multi-Shift)

Volume Mixer Operator

Ultra High Pressure Waterjet Cutting Tool System Operator
Vacuum Blasting Machine Operator

GROUP 8

Road Oil Mixing Machine Operator

RJU Side Dump Jack

Switchman

Heavy Duty Repairman Helper
Pump Operator
Signalman

GROUP 2

Hydrostatic Pump Operator

Rubber-Tired Earthmoving Equipment (single engine, up to and including 25 yds. struck)

Mechanical Berm, Curb or Gutter (concrete or asphalt)
Mechanical Finisher Operator (concrete, Clary-Johnson-Bidwell or similar)

Asphalt-Rubber Plant Operator (Nurse Tank Operator)

Forklift Operator (includes loed, lull or similar types – under 5 tons)

Power Concrete Saw Operator

Generator Operator
Generator, Pump or Compressor Plant Operator

GROUP 1

GROUP 6

Bargeman

Boring System Electronic Tracking Locator

Hydrographic Seeder Machine Operator (straw, pulp or seed)

Backhoe Operator (up to and including 3/4 yds.) small ford, case or similar

Cast in Place Pipe Laying Machine Operator

Machine Tool Operator

Concrete Mixer Operator - Skip Type

Boxman or Mixerman (asphalt or concrete)

Concrete Joint Machine Operator (canal and similar type)

Ditchwitch, with seat or similar type equipment

Bit Sharpener

Articulating Material Hauler

Elevator Operator - Inside
Engineer Oiler

Concrete Planer Operator

DETERMINATION:  SC-23-63-2-2011-2

Fireman
Conveyor Operator

GROUP 3
Asphalt Rubber Blend Operator
Bobcat or similar type (Skid Steer)

Helicopter Radioman (ground)

Skiploader (Wheel type up to 3/4 yd. without attachment)

Rotary Drill Helper (Oilfield)

Forklift Operator (includes loed, lull or similar types – over 5 tons)



MISCELLANEOUS PROVISIONS:   

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem 
Push-Pull System (multiple engine, euclid, caterpillar and similar over 50 cu. yds struck)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull System 
(single engine, caterpillar, euclid, athey wagon, and similar types with any and all attachments over 25 
yds. and up to and including 50 cu. yds. struck)

GROUP 24

GROUP 14
Canal Liner Operator
Canal Trimmer Operator

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull System 
(single engine, up to and including 25 yds. struck)

Wheel Excavator Operator (over 750 cu. yds. per hour)
Remote Controlled Earth Moving Operator ($1.00 per hour additional to base rate)

Dual Drum Mixer 

Motor Patrol - Blade Operator (single engine)

Heavy Duty Repairman-Welder combination
Dynamic Compactor LDC350 or similar types

Welder - Certified

Rubber - Tired Earth Moving Equipment Operator (multiple engine, euclid caterpillar and similar - over 
25 yds. and up to 50 yds. struck)

GROUP 13

Rubber-Tired Earth Moving Equipment Operator (multiple engine, euclid, caterpillar and similar type, 
over 50 cu. yds. struck)

Multiple Engine Tractor Operator (euclid and similar type - except quad 9 cat.)

3.       Employees required to suit up and work in a hazardous material environment, shall receive Two Dollars ($2.00) per hour in addition to their regular rate of pay, and that rate shall become the 
basic hourly rate of pay.

Concrete Pump Operator-Truck Mounted

Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly 
dumps, and similar types in any combination, excluding compaction units - single engine, 
caterpillar, euclid, athey wagon, and similar types with any and all attachments over 25 yds. 
and up to and including 50 cu. yds. struck)

Monorail Locomotive Operator (diesel, gas or electric)

Tower Crane Repairman

GROUP 22

Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly 
dumps, and similar types in any combination, excluding compaction units - single engine, 
up to and including 25 yds. struck)

Heavy Duty Repairman – Welder Combination (Multi-Shift)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem 
Push-Pull System (single engine, up to and including 25 yds. struck)

Pneumatic Pipe Ramming Tool and similar types

GROUP 15

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull System 
(multiple engine, euclid, caterpillar, and similar, over 25 yds. and up to 50 yds. struck)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull System 
(multiple engine - up to and including 25 yds. struck)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull System 
(single engine, over 50 yds. struck)

Excavator Track/Rubber Tired (Operating Weight exceeding 200,000 lbs.)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem 
Push-Pull System (single engine, caterpillar, euclid, athey wagon, and similar types with an
and all attachments over 25 yds. and up to and including 50 cu. yds. struck)
Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem 
Push-Pull System (multiple engine, up to and including 25 yds. struck)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem 
Push-Pull System (multiple engine, euclid, caterpillar and similar, over 25 yds. and up to 50 
yds. struck)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Tandem 
Push-Pull System (single engine, over 50 yds. Struck)

GROUP 25

Rubber-Tired Self-Loading Scraper Operator (paddle-wheel-auger type self-loading - (two (2) or more 
units)

Motor Patrol Operator (multi-engine)

Mechanical Finishing Machine Operator

Pipe Mobile Machine Operator

Mobile Form Traveler Operator
GROUP 23

GROUP 20

Pre-stressed Wrapping Machine Operator (2 Operators required)
Rubber - Tired Earth Moving Equipment Operator (single engine, over 50 yds. struck)

Woods Mixer Operator (and similar pugmill equipment)

Backhoe Operator (over 7 cu. yds. M.R.C.)

Welder – Certified (Multi-Shift)

GROUP 11 (for multi-shift rate, see page 9B)

Auto Grader Operator
Automatic Slip Form Operator

Tractor Loader Operator (crawler and wheel-type over 6 1/2 yds.)

GROUP 21

Drilling Machine Operator, Bucket or Auger types (Calweld, auger 200 CA or similar types GROUP 12

Hoe Ram or similar with compressor

Drilling Machine Operator, Bucket or Auger types (Calweld, auger 200 CA or similar types - watson, 
auger 6000 or similar types - hughes super duty, auger 200 or similar types - drilling depth of 175' 
maximum)
Excavator Track/Rubber Tired (Operating Weight 100,000 lbs. - 200,000 lbs)

Mass Excavator Operator - less than 750 cu. yds.

Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly 
dumps, and similar types in any combination, excluding compaction units - multiple 
engines, up to and including 25 yds. struck)

Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly 
dumps, and similar types in any combination, excluding compaction units - single engine, 
over 50 yds. struck)

Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly 
dumps, and similar types in any combination, excluding compaction units - multiple engine, 
euclid, caterpillar and similar, over 25 yds. and up to 50 yds. struck)

Rubber-Tired Earth Moving Equipment Operator, Operating in Tandem (scrapers, belly 
dumps, and similar types in any combination, excluding compaction units - multiple engine, 
euclid, caterpillar and similar type, over 50 cu. yds. struck)

Heavy Duty Repairman (Multi-Shift)

Tandem Tractor Operator (operating crawler type tractors in tandem - Quad 9 and similar 
type)

DETERMINATION:  SC-23-63-2-2011-2

GROUP 19
Rotex Concrete Belt Operator

Drilling Machine Operator, Bucket or Auger types (Calweld 200 B bucket or similar types - Watson 
3000 or 5000 auger or similar types - Texoma 900 auger or similar types - drilling depth of 105' 
maximum)

GROUP 18

GROUP 9 (for multi-shift rate, see page 9B) GROUP 17

Backhoe Operator (over 5 cu. yds. M.R.C.)

Rubber-Tired Earth Moving Equipment Operator, Operating Equipment with the Push-Pull 
System (multiple engine, euclid, caterpillar, and similar type, over 50 cu. yds. struck)

GROUP 10
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1.        Operators on hoists with three drums shall receive fifteen cents (15¢) per hour additional pay to the regular rate of pay.  The additional pay shall be added to the regular rate and become the 
base rate for the entire shift.
2.       All heavy duty repairman and heavy duty combination shall receive fifty cents (50¢) per hour tool allowance in addition to their regular rate of pay and this shall become their base rate of pay. 

4.       A review of rock drilling is currently pending.  The minimum acceptable rate of pay for this classification or type of work on public works projects is Laborer and Related 
Classifications/Group 5 (Driller) as published on pages 13 and 14 of the Director’s General Prevailing Wage Determinations.  However, the published rate for the craft/classification of Operating 
Engineer/Group 8 (Rock Drill or Similar Types) may be used by contractors to perform rock drilling on public works projects.

Pedestal Concrete Pump Operator

GROUP 16



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS 
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1 

 

FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS 
 

CRAFT:  #TEAMSTER 
(APPLIES ONLY TO WORK ON THE CONSTRUCTION SITE) 

 

DETERMINATION: SC-23-261-2-2011-1 
ISSUE DATE: August 22, 2011 
EXPIRATION DATE OF DETERMINATION: June 30, 2012** The rate to be paid for work performed after this date has been determined.  If 
work will extend past this date, the new rate must be paid and should be incorporated in contracts entered into now.  Contact the Division of Labor 
Statistics and Research for specific rates at (415) 703-4774. 
 
LOCALITY: All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Luis Obispo, Santa Barbara 
and Ventura Counties 
 
                    Employer Payments                 Straight-Time Overtime Hourly Rates 
Classificationc Basic  Health  Pension Vacation/    Traininge   Other   Hours Total Dailyd Saturday d Sunday/ 

(Journeyperson) Hourly and  Holiday Payments Hourly  Holiday 
 Rate Welfare      Rate 1 1/2X  1 1/2X 2X 
 
Group I 26.79 12.22 5.00 2.70a    1.37    .35 8 48.43 61.825 61.825 75.22 
Group II 26.94 12.22 5.00 2.70a     1.37    .35 8 48.58 62.05 62.05 75.52 
Group III 27.07 12.22 5.00 2.70a     1.37    .35 8 48.71 62.245 62.245 75.78 
Group IV 27.26 12.22 5.00 2.70a 1.37     .35 8 48.90 62.53 62.53 76.16 
Group V 27.29 12.22 5.00 2.70a 1.37     .35 8 48.93 62.575 62.575 76.22 
Group VI 27.32 12.22 5.00 2.70a 1.37    .35 8 48.96 62.62 62.62 76.28 
Group VII 27.57 12.22 5.00 2.70a 1.37    .35 8 49.21 62.995 62.995 76.78 
Group VIII 27.82 12.22 5.00 2.70a 1.37    .35 8 49.46 63.37 63.37 77.28 
Group IX 28.02 12.22 5.00 2.70a           1.37     .35 8 49.66 63.67 63.67 77.68 
Group X 28.32 12.22 5.00 2.70a 1.37    .35 8 49.96 64.12 64.12 78.28 
Group XI 28.82 12.22 5.00 2.70a 1.37     .35 8 50.46 64.87 64.87 79.28 
 
Subjourneyman 
0-2000 hours        13.50       12.22   5.00  1.35a 1.37   .35 8     33.79 40.54 40.54 47.29 
2001-4000 hours  15.50       12.22     5.00 1.60a 1.37    .35 8      36.04 43.79 43.79 51.54 
4001-6000 hours  17.50       12.22     5.00   1.85a 1.37   .35 8      38.29 47.04 47.04 55.79 
Over 6000 hours and thereafter at journeyman rates 
___________________ 

#Indicates an apprenticeable craft.  Effective as of July 1, 2008, the issuance and publication of the prevailing wage apprentice 
schedules/apprentice wage rates have been reassigned by the Department of Industrial Relations from the Division of Labor Statistics and 
Research to the Division of Apprenticeship Standards.  To obtain any apprentice schedules/apprentice wage rates, please contact the Division of 
Apprenticeship Standards or refer to the Division of Apprenticeship Standards’ website at http://www.dir.ca.gov/das/das.html. 
a Includes an amount for Supplemental Dues. 
b Subjourneyman may be employed at a ratio of one subjourneyman for every five journeymen.  
c For classifications within each group, see page 21A. 
d Rate applies to the first 4 daily overtime hours on weekdays and the first 12 hours on Saturday. All other overtime is paid at the Sunday/Holiday 
double-time rate. 
e Includes $0.45 for Apprentice Program Fund. 
 

RECOGNIZED HOLIDAYS: Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all holidays 
in the collective bargaining agreement, applicable to the particular craft, classification, or type of worker employed on the project, which is on file 
with the Director of Industrial Relations.   If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the 
prevailing rate shall be paid shall be as provided in Section 6700 of the Government Code.  You may obtain the holiday provisions for the current 
determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD.  Holiday provisions for current or superseded determinations may be 
obtained by contacting the Prevailing Wage Unit at (415) 703-4774.  
 
TRAVEL AND/OR SUBSISTENCE PAYMENT: In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel 
and/or subsistence payments to each worker to execute the work.  You may obtain the travel and/or subsistence provisions for the current 
determinations on the Internet at http://www.dir.ca.gov/DLSR/PWD.   Travel and/or subsistence requirements for current or superseded 
determinations may be obtained by contacting the Prevailing Wage Unit at (415) 703-4774. 
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DETERMINATION: SC-23-261-2-2011-1 
 
 
Group I 
Warehouseman and Teamster 
 
Group II 
Driver of Vehicle or Combination of Vehicles - 2 axles 
Traffic Control Pilot Car, excluding moving heavy equipment permit 

load 
Truck Mounted Power Broom 
 
Group III 
Driver of Vehicle or Combination of Vehicles - 3 axles 
Bootman  
Cement Mason Distribution Truck 
Fuel Truck Driver 
Water Truck - 2 axles 
Dump Truck of less than 16 yards water level 
Erosion Control Driver 
 
Group IV 
Driver of Transit Mix Truck-Under 3 yds 
Dumpcrete Truck Less than 6 1/2 yards water level 
Truck Repairman Helper 
 
Group V 
Water Truck 3 or more axles 
Warehouseman Clerk 
Working Truck Driver 
Truck Greaser and Tireman - $0.50 additional for Tireman 
Pipeline and Utility Working Truck Driver, including  
 Winch Truck and Plastic Fusion, limited to Pipeline and 
 Utility Work 
Slurry Truck Driver 

Group VI 
Driver of Transit Mix Truck - 3 yds or more 
Dumpcrete Truck 6 1/2 yds water level and over 
Driver of Vehicle or Combination of Vehicles - 4 or more axles 
Driver of Oil Spreader Truck 
Dump Truck 16 yds to 25 yds water level 
Side Dump Trucks 
Flow Boy Dump Trucks 
 
Group VII 
A Frame, Swedish Crane or Similar 
Forklift Driver 
Ross Carrier Driver 
 
Group VIII 
Dump Truck of 25 yds to 49 yards water level 
Truck Repairman 
Water Pull Single Engine 
Welder 
 
Group IX 
Truck Repairman Welder 
Low Bed Driver, 9 axles or over 
 
Group X 
Water Pull Single Engine with attachment 
Dump Truck and Articulating - 50 yards or more water level 
 
Group XI 
Water Pull Twin Engine 
Water Pull Twin Engine with attachments 
Winch Truck Driver - $0.25 additional when operating a Winch 
  or similar special attachments 
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STATE OF CALIFORNIA EDMUND G. BROWN, JR., Governor 

DEPARTMENT OF INDUSTRIAL RELATIONS 
Division of Labor Statistics and Research 
455 Golden Gate Avenue, 9th Floor 
San Francisco, CA  94102 
 

 
 

MAILING ADDRESS: 
P. O. Box 420603 

San Francisco, CA 94142-0603 
 

 

 

 

 

PREDETERMINED INCREASES FOR 
 

OPERATING ENGINEER (SC-23-63-2-2011-2) 

 

CRANES, PILE DRIVER AND HOISTING EQUIPMENT 

(OPERATING ENGINEER) (SC-23-63-2-2011-2B) 

 

CRANES, PILE DRIVER AND HOISTING EQUIPMENT 

(OPERATING ENGINEER, SPECIAL SHIFT) (SC-23-63-2-2011-2B1) 

 

CRANES, PILE DRIVER AND HOISTING EQUIPMENT 

(OPERATING ENGINEER, MULTI-SHIFT) (SC-23-63-2-2011-2B2) 

 

TUNNEL (OPERATING ENGINEER) (SC-23-63-2-2011-2C) 
 

TUNNEL (OPERATING ENGINEER) (SC-23-63-2-2011-2C1) (MULTI-SHIFT) 

 

BUILDING/CONSTRUCTION INSPECTOR, FIELD SOILS AND MATERIAL 

TESTER, AND NON-DESTRUCTIVE TESTING (SC-23-63-2-2011-2D) 
 

BUILDING/CONSTRUCTION INSPECTOR, FIELD SOILS AND MATERIAL 

TESTER, AND NON-DESTRUCTIVE TESTING (SPECIAL SHIFT)  

(SC-23-63-2-2011-2D1) 
 

BUILDING/CONSTRUCTION INSPECTOR, FIELD SOILS AND MATERIAL 

TESTER, AND NON-DESTRUCTIVE TESTING (MULTI-SHIFT)  

(SC-23-63-2-2011-2D2) 
 

ALL LOCALITIES WITH IMPERIAL, INYO, KERN, LOS ANGELES, MONO, 
ORANGE, RIVERSIDE, SAN BERNARDINO, SAN LUIS OBISPO, 

SANTA BARBARA, AND VENTURA COUNTIES 
 

 

These predetermined increases for the above named crafts apply only to the current determinations 

for work being performed on public works projects with bid advertisement dates on or after 

September 1, 2011, until the determination(s) is/are superseded by a new determination(s) or a 

predetermined increase modification notice becomes effective. 

 

When referencing our prevailing wage determinations, please note that if the prevailing wage rate 

determination which was in effect on the bid advertisement date of a project has a single asterisk (*) 



 
 
 

 

Issued 8/22/2011, Effective 9/1/2011 until superseded. 

This page will be updated when wage rate breakdown information becomes available. 

Last Updated:  June 27, 2012 

after the expiration date, the rate will be good for the life of the project.  However, if a prevailing 

wage rate determination has double asterisks (**) after the expiration date, the rate must be updated 

on the following date to reflect the predetermined rate change(s). 

 

 

OPERATING ENGINEER:  All Classifications and All Shifts 

The above Determinations are currently in effect and will expire on June 30, 2012**. 

 

Effective on July 1, 2012, there will be an increase of $1.70 to be allocated as follows: 

- $1.27 to Basic Hourly Rate 

- $0.40 to Pension 

- $0.03 to Supplemental Dues 

 

There will be no further increases applicable to these determinations. 
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