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REQUEST FOR PROPOSALS FOR
CAPITAL IMPROVEMENT PLANS AND RELATED SERVICES FOR THE METRO,
SOUTH BAY, AND WESTSIDE PLANNING AREAS
RFP-DRP-53828

ADDENDUM NUMBER ONE
Addendum Number One is hereby issued to the Request for Proposals (RFP-DRP-53828)
for Capital Improvement Plans and Related Services for the Metro, South Bay, and Westside

Planning Areas.

TIME EXTENSION

The Department of Regional Planning hereby extends the Proposals Due Date of
RFP-DRP-53828 by two weeks from September 30, 2025 to October 14, 2025
at 1 p.m. Pacific Time.

QUESTIONS AND ANSWERS

1. Question: This contract requires a broad range of services addressing multiple
engineering and environmental disciplines supporting numerous types of
public infrastructure (e.g., water, sewer, transportation, stormwater,
energy/power). Because of the scale of this effort and the diverse experience
needed across these disciplines, more time is needed to properly identify
qualified CBEs that can support all ranges of services. To ensure that we can
help the County meet the 25% participation goal for CBE certified firms, we
request a 4-week extension of the deadline. This would provide much-needed
additional time to communicate with qualified CBE firms, obtain their input on
proposal development, and determine roles for each firm that comprise the cost
proposal.

o Answer: The Proposals Due Date has been extended to October 14, 2025
at 1 p.m. Pacific Time.
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2. Question: For each planning area, multiple divisions of Public Works manage
different infrastructure addressed by the contract (e.g., water, roads,
stormwater). To what extend will the contract consider infrastructure analysis
and CIPs developed by Public Works? Should the proposal assume that no CIP
planning efforts (infrastructure analyses, ROM cost analyses, list of priority
infrastructure projects) have been performed by Public Works? For the cost
proposal, parallel/existing planning efforts can have a significant impact on the
cost proposal, so any guidance would be helpful.

o Answer: The CIPs will be informed by and incorporate any and all capital
improvement and infrastructure planning programs from the various divisions
of the Department of Public Works. All available studies, data, and project
information from Public Works will be provided to the consultant. As the level
of information varies by infrastructure type and geography, we recommend that
the proposals assume a comprehensive effort but informed by a significant
amount of data.

3. Question: Given the uncertainty of the above coordination with Public Works CIP
planning efforts, we suggest that the proposal be evaluated based only on the
Business Proposal Requirements and Evaluation Criteria (Section 8.5), and the Cost
Proposal Requirements and Evaluation (Section 8.6) is omitted. Or, the Cost Proposal
Requirements and Evaluation can be limited to review of a set of proposed contract
billing rates, and upon contract award, those rates can be used to coordinate with the
County to develop a complete Scope of Work and Cost Proposal.

o Answer: Each proposal will be evaluated on both the business proposal and
cost proposal as described in the RFP. All consultants should submit their
proposals based on the evaluation criteria outlined in the RFP.
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